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                                                          VENDOR RANKING 
 
     CALL ORDER   : 181                     CONTRACT ID : R -28031-A                   COUNTIES : DELAWARE        HAMILTON 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : 63                                      LAWRENCE 
                                         CONTRACT TIME : 11/15/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0300543 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   31-4351261     SHELLY & SANDS INC                                                         $     8,426,140.49  100.0000% 
   2   35-1139301     E & B PAVING INC                                                           $     9,068,500.00  107.6234% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $    10,063,000.00  119.4260% 
   4   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $    10,103,473.64  119.9063% 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 13,044,000                                                     ROUTE : 69 
     CALL ORDER   : 181                     CONTRACT ID : R -28031-A                   COUNTIES : DELAWARE        HAMILTON 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT                     LAWRENCE 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 31-4351261          |(   2  ) 35-1139301          |(   3  ) 35-0918397 
                                          |SHELLY & SANDS INC           |E & B PAVING INC             |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |   15000.00000       15000.00|   12500.00000       12500.00|   13000.00000       13000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                9.000  MOS  |    2050.00000       18450.00|    2000.00000       18000.00|    2400.00000       21600.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                9.000  EACH |      90.00000         810.00|     200.00000        1800.00|     100.00000         900.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               54.000  MOS  |      90.00000        4860.00|     125.00000        6750.00|     100.00000        5400.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |  214000.00000      214000.00|  410000.00000      410000.00|  652049.77000      652049.77 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 202-01000                       LUMP |    1070.00000        1070.00|       1.00000           1.00|    2000.00000        2000.00 
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             | 
0011 303-01180            17194.000  TON  |      20.85000      358494.90|      25.00000      429850.00|      24.00000      412656.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0012 304-07783             5000.000  TON  |     141.00000      705000.00|     130.00000      650000.00|     160.00000      800000.00 
  HMA PATCHING, TYPE D                    |                             |                             | 
0013 306-08033          1179811.000  SYS  |       0.75000      884858.25|       0.34000      401135.74|       0.50000      589905.50 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0014 306-08034            89324.000  SYS  |       1.25000      111655.00|       0.60000       53594.40|       1.50000      133986.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0015 306-08043             7490.000  SYS  |       2.40000       17976.00|       0.45000        3370.50|       6.50000       48685.00 
  MILLING, TRANSITION                     |                             |                             | 
0016 401-06264                       LUMP |    5000.00000        5000.00|   15500.00000       15500.00|   17000.00000       17000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0017 401-09046            43827.000  TON  |      45.00000     1972215.00|      47.00000     2059869.00|      51.00000     2235177.00 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm-PWL   |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 181 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 13,044,000                                                     ROUTE : 69 
     CALL ORDER   : 181                     CONTRACT ID : R -28031-A                   COUNTIES : DELAWARE        HAMILTON 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT                     LAWRENCE 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 31-4351261          |(   2   ) 35-1139301         |(   3  ) 35-0918397 
                                          |SHELLY & SANDS INC           |E & B PAVING INC             |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 401-09049            61506.000  TON  |      52.00000     3198312.00|      63.00000     3874878.00|      65.00000     3997890.00 
  QC/QA-HMA, 5, 76, SURFACE, 9.5 mm-PWL   |                             |                             | 
0019 406-05520              297.500  TON  |     250.00000       74375.00|     300.00000       89250.00|     310.00000       92225.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0020 606-07484           571297.000  LFT  |       0.08000       45703.76|       0.13000       74268.61|       0.24000      137111.28 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
0021 612-04315               12.200  TON  |    2170.00000       26474.00|    2055.00000       25071.00|    2055.00000       25071.00 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0022 612-05081                2.000  EACH |    4220.00000        8440.00|    3995.00000        7990.00|    3995.00000        7990.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  UNDERSEAL                               |                             |                             | 
0023 612-60410              204.000  EACH |      21.10000        4304.40|      20.00000        4080.00|      20.00000        4080.00 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0024 801-01093               12.000  EACH |    1580.00000       18960.00|     800.00000        9600.00|    1525.00000       18300.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0025 801-06207            28422.000  LFT  |       0.70000       19895.40|       1.00000       28422.00|       1.00000       28422.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0026 801-06640               36.000  EACH |     155.00000        5580.00|     128.00000        4608.00|     150.00000        5400.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0027 801-06710              720.000  DAY  |      10.50000        7560.00|      12.00000        8640.00|      11.00000        7920.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0028 801-06775                       LUMP |  200000.00000      200000.00|  407155.27000      407155.27|  300000.00000      300000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0030 805-05406                1.000  EACH |   24800.00000       24800.00|   23500.00000       23500.00|   25000.00000       25000.00 
  DATA COLLECTION SITE                    |                             |                             | 
0031 805-05905                1.000  EACH |   40100.00000       40100.00|   38000.00000       38000.00|   40000.00000       40000.00 
  ATR STATION- 4 LANE                     |                             |                             | 
0032 808-06702            71413.000  LFT  |       0.34000       24280.42|       0.34000       24280.42|       0.33000       23566.29 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 5   |                             |                             | 
  IN.                                     |                             |                             | 
0033 808-06703           348742.500  LFT  |       0.15000       52311.38|       0.29000      101135.33|       0.15000       52311.38 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0034 808-06705            17500.000  LFT  |       0.84000       14700.00|       0.85000       14875.00|       0.81000       14175.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0035 808-75215             3040.000  LFT  |       0.11000         334.40|       1.75000        5320.00|       0.11000         334.40 
  LINE, THERMOPLASTIC, SOLID, WHITE, 12   |                             |                             | 
  IN.                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 13,044,000                                                     ROUTE : 69 
     CALL ORDER   : 181                     CONTRACT ID : R -28031-A                   COUNTIES : DELAWARE        HAMILTON 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT                     LAWRENCE 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 31-4351261          |(   2   ) 35-1139301         |(   3  ) 35-0918397 
                                          |SHELLY & SANDS INC           |E & B PAVING INC             |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0036 808-75245           348742.500  LFT  |       0.15000       52311.38|       0.29000      101135.33|       0.15000       52311.38 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0037 808-75996             4262.000  EACH |       2.50000       10655.00|       2.25000        9589.50|       4.00000       17048.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0038 808-75998             4262.000  EACH |      12.10000       51570.20|      12.45000       53061.90|      13.00000       55406.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0039 801-09133                4.000  EACH |    8870.00000       35480.00|    4500.00000       18000.00|    8500.00000       34000.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0040 801-06203            76500.000  LFT  |       0.40000       30600.00|       0.01000         765.00|       0.55000       42075.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0041 506-06333              500.000  SYS  |     340.00000      170000.00|     165.00000       82500.00|     300.00000      150000.00 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
     SECTION TOTALS                       |           $     8,426,140.49|           $     9,068,500.00|           $    10,063,000.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     8,426,140.49|           $     9,068,500.00|           $    10,063,000.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 13,044,000                                                     ROUTE : 69 
     CALL ORDER   : 181                     CONTRACT ID : R -28031-A                   COUNTIES : DELAWARE        HAMILTON 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT                     LAWRENCE 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1065659          |(       )                    |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |   13500.00000       13500.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                9.000  MOS  |    1676.65000       15089.85|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                9.000  EACH |      79.97000         719.73|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               54.000  MOS  |      35.99000        1943.46|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |  500000.00000      500000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 202-01000                       LUMP |    1400.00000        1400.00|                             | 
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             | 
0011 303-01180            17194.000  TON  |      23.08000      396837.52|                             | 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0012 304-07783             5000.000  TON  |      75.00000      375000.00|                             | 
  HMA PATCHING, TYPE D                    |                             |                             | 
0013 306-08033          1179811.000  SYS  |       0.66000      778675.26|                             | 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0014 306-08034            89324.000  SYS  |       2.71000      242068.04|                             | 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0015 306-08043             7490.000  SYS  |       2.71000       20297.90|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0016 401-06264                       LUMP |   16500.00000       16500.00|                             | 
  PROFILOGRAPH, HMA                       |                             |                             | 
0017 401-09046            43827.000  TON  |      51.17000     2242627.59|                             | 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm-PWL   |                             |                             | 
0018 401-09049            61506.000  TON  |      65.43000     4024337.58|                             | 
  QC/QA-HMA, 5, 76, SURFACE, 9.5 mm-PWL   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 13,044,000                                                     ROUTE : 69 
     CALL ORDER   : 181                     CONTRACT ID : R -28031-A                   COUNTIES : DELAWARE        HAMILTON 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT                     LAWRENCE 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1065659          |(       )                    |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 406-05520              297.500  TON  |      10.00000        2975.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0020 606-07484           571297.000  LFT  |       1.19000      679843.43|                             | 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
0021 612-04315               12.200  TON  |    2055.00000       25071.00|                             | 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0022 612-05081                2.000  EACH |    3995.00000        7990.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  UNDERSEAL                               |                             |                             | 
0023 612-60410              204.000  EACH |      20.00000        4080.00|                             | 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0024 801-01093               12.000  EACH |     800.00000        9600.00|                             | 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0025 801-06207            28422.000  LFT  |       0.81000       23021.82|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0026 801-06640               36.000  EACH |     128.00000        4608.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0027 801-06710              720.000  DAY  |      12.00000        8640.00|                             | 
  FLASHING ARROW SIGN                     |                             |                             | 
0028 801-06775                       LUMP |  190370.12000      190370.12|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0030 805-05406                1.000  EACH |   23500.00000       23500.00|                             | 
  DATA COLLECTION SITE                    |                             |                             | 
0031 805-05905                1.000  EACH |   38000.00000       38000.00|                             | 
  ATR STATION- 4 LANE                     |                             |                             | 
0032 808-06702            71413.000  LFT  |       0.34000       24280.42|                             | 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 5   |                             |                             | 
  IN.                                     |                             |                             | 
0033 808-06703           348742.500  LFT  |       0.29000      101135.33|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0034 808-06705            17500.000  LFT  |       0.85000       14875.00|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0035 808-75215             3040.000  LFT  |       1.75000        5320.00|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 12   |                             |                             | 
  IN.                                     |                             |                             | 
0036 808-75245           348742.500  LFT  |       0.29000      101135.33|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 13,044,000                                                     ROUTE : 69 
     CALL ORDER   : 181                     CONTRACT ID : R -28031-A                   COUNTIES : DELAWARE        HAMILTON 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT                     LAWRENCE 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1065659          |(       )                    |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 808-75996             4262.000  EACH |       2.78000       11848.36|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0038 808-75998             4262.000  EACH |      13.45000       57323.90|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0039 801-09133                4.000  EACH |    4500.00000       18000.00|                             | 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0040 801-06203            76500.000  LFT  |       0.01000         765.00|                             | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0041 506-06333              500.000  SYS  |     244.18000      122090.00|                             | 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
     SECTION TOTALS                       |           $    10,103,473.64|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $    10,103,473.64|           $             0.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 201                     CONTRACT ID : R -28120-A                   COUNTIES : PORTER 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : 64 
                                         CONTRACT TIME : 08/30/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 08940095 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1120685     WALSH & KELLY INC                                                          $     1,147,380.47  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,208,804.05  105.3534% 
   3   35-1035114     SUPERIOR CONSTRUCTION CO                                                   $     1,286,599.89  112.1337% 
   4   35-1035122     GARIUP CONSTRUCTION CO. INC                                                $     1,350,000.01  117.6593% 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,170,000.00                                                   ROUTE : 49 
     CALL ORDER   : 201                     CONTRACT ID : R -28120-A                   COUNTIES : PORTER 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2  ) 35-0918397          |(   3  ) 35-1035114 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     |SUPERIOR CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SAFETY REVISIONS 
                                          |                             |                             | 
0001 105-06845                       LUMP |   30000.00000       30000.00|   39500.00000       39500.00|   90000.00000       90000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                6.000  MOS  |    3000.00000       18000.00|    4260.00000       25560.00|    1950.00000       11700.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                2.000  EACH |     125.00000         250.00|      75.00000         150.00|     155.00000         310.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               12.000  MOS  |     150.00000        1800.00|      75.00000         900.00|      60.00000         720.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |   55000.00000       55000.00|   60500.00000       60500.00|   65000.00000       65000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 202-02240             4185.000  SYS  |      10.50000       43942.50|      13.60000       56916.00|       7.50000       31387.50 
  PAVEMENT REMOVAL                        |                             |                             | 
0011 202-02241              907.000  LFT  |       2.05000        1859.35|       2.05000        1859.35|       2.05000        1859.35 
  GUARDRAIL, REMOVE                       |                             |                             | 
0012 202-04089                4.000  EACH |      30.00000         120.00|      30.00000         120.00|      30.00000         120.00 
  SIGN, SHEET, REMOVE                     |                             |                             | 
0013 202-93741                1.000  EACH |     150.00000         150.00|     150.00000         150.00|     150.00000         150.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0014 202-94793              386.000  LFT  |      18.00000        6948.00|      17.50000        6755.00|      35.00000       13510.00 
  BARRIER, MEDIAN, CONCRETE, REMOVE       |                             |                             | 
0015 202-95027                1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  IMPACT ATTENUATOR, REMOVE               |                             |                             | 
0016 202-96022                4.000  EACH |     410.00000        1640.00|     410.00000        1640.00|    1500.00000        6000.00 
  CONCRETE FOUNDATION, REMOVE             |                             |                             | 
0017 202-99626                1.000  EACH |    1200.00000        1200.00|    1200.00000        1200.00|    1200.00000        1200.00 
  FOUNDATION FOR SIGNING, REMOVE          |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,170,000.00                                                   ROUTE : 49 
     CALL ORDER   : 201                     CONTRACT ID : R -28120-A                   COUNTIES : PORTER 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(   3  ) 35-1035114 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     |SUPERIOR CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 203-02000             7052.000  CYS  |      22.00000      155144.00|      20.60000      145271.20|      22.00000      155144.00 
  EXCAVATION, COMMON                      |                             |                             | 
0019 203-02070             1874.000  CYS  |       0.10000         187.40|      23.15000       43383.10|       1.00000        1874.00 
  BORROW                                  |                             |                             | 
0020 205-03371               50.000  CYS  |      50.00000        2500.00|      44.90000        2245.00|      35.00000        1750.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0021 205-06931               87.000  TON  |      50.00000        4350.00|     107.30000        9335.10|      72.00000        6264.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0022 205-06937             2858.000  LFT  |       1.62000        4629.96|       1.60000        4572.80|       1.62000        4629.96 
  TEMPORARY SILT FENCE                    |                             |                             | 
0023 207-08263             9924.000  SYS  |      11.00000      109164.00|      10.80000      107179.20|      11.00000      109164.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0024 211-07454                8.330  CYS  |      50.00000         416.50|      45.00000         374.85|      25.00000         208.25 
  STRUCTURE BACKFILL                      |                             |                             | 
0025 301-07448             1644.000  TON  |      20.00000       32880.00|      26.40000       43401.60|      30.00000       49320.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0026 306-08034              329.000  SYS  |      12.00000        3948.00|      10.95000        3602.55|      10.60000        3487.40 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0027 401-07332              160.000  TON  |      85.00000       13600.00|      90.00000       14400.00|      85.00000       13600.00 
  QC/QA-HMA, 1, 76, SURFACE, 9.5 mm       |                             |                             | 
0028 401-07335              608.000  TON  |      78.00000       47424.00|      80.00000       48640.00|      78.00000       47424.00 
  QC/QA-HMA, 4, 76, SURFACE, 9.5 mm       |                             |                             | 
0029 401-07404              993.000  TON  |      65.00000       64545.00|      65.00000       64545.00|      65.00000       64545.00 
  QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0  m |                             |                             | 
0030 401-07406              452.000  TON  |      68.00000       30736.00|      65.00000       29380.00|      68.00000       30736.00 
  QC/QA-HMA, 1, 64, BASE, 25.0 mm         |                             |                             | 
0031 401-07409             3057.000  TON  |      56.00000      171192.00|      50.00000      152850.00|      56.00000      171192.00 
  QC/QA-HMA, 4, 64, BASE, 25.0 mm         |                             |                             | 
0032 401-08338             1308.000  TON  |      62.00000       81096.00|      55.00000       71940.00|      62.00000       81096.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG25.0  |                             |                             | 
  mm                                      |                             |                             | 
0033 402-07453              122.000  TON  |      75.00000        9150.00|      80.50000        9821.00|      75.00000        9150.00 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
0034 406-05520                7.840  TON  |     700.00000        5488.00|     420.00000        3292.80|     750.00000        5880.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0035 406-07772             8598.000  LFT  |       0.10000         859.80|       1.25000       10747.50|       1.00000        8598.00 
  EXTRUDED POLYMERIC ASPHALT JOINT        |                             |                             | 
  COMPOUND                                |                             |                             | 
0036 601-01115               12.500  LFT  |      60.00000         750.00|      60.00000         750.00|      60.00000         750.00 
  GUARDRAIL, W BEAM, 1 FT. 6.75 IN.       |                             |                             | 
  SPACING                                 |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,170,000.00                                                   ROUTE : 49 
     CALL ORDER   : 201                     CONTRACT ID : R -28120-A                   COUNTIES : PORTER 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(   3  ) 35-1035114 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     |SUPERIOR CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 601-01522                1.000  EACH |    2050.00000        2050.00|    2050.00000        2050.00|    2050.00000        2050.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0038 601-05999                1.000  EACH |      50.00000          50.00|      50.00000          50.00|      50.00000          50.00 
  CURVED TERMINAL END                     |                             |                             | 
0039 601-07050                1.000  EACH |    1800.00000        1800.00|    1800.00000        1800.00|    1800.00000        1800.00 
  GUARDRAIL END TREATMENT, OS, RESET      |                             |                             | 
0040 601-99105              843.800  LFT  |      17.30000       14597.74|      17.30000       14597.74|      17.30000       14597.74 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0041 601-99106               25.000  LFT  |      30.00000         750.00|      30.00000         750.00|      30.00000         750.00 
  GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACIN |                             |                             | 
0042 615-06505                5.000  EACH |     700.00000        3500.00|     610.00000        3050.00|     610.00000        3050.00 
  MONUMENT, B                             |                             |                             | 
0043 615-06510                2.000  EACH |     670.00000        1340.00|     550.00000        1100.00|     550.00000        1100.00 
  MONUMENT, C                             |                             |                             | 
0044 615-06515                1.000  EACH |     260.00000         260.00|     155.00000         155.00|     155.00000         155.00 
  MONUMENT, D                             |                             |                             | 
0045 621-01004                2.000  EACH |     225.00000         450.00|     225.00000         450.00|     225.00000         450.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0046 621-02770            16990.000  SYS  |       1.48000       25145.20|       1.48000       25145.20|       1.48000       25145.20 
  EROSION CONTROL BLANKET                 |                             |                             | 
0047 621-06545                1.400  TON  |     860.00000        1204.00|     860.00000        1204.00|     860.00000        1204.00 
  FERTILIZER                              |                             |                             | 
0048 621-06553              596.760  LBS  |       4.55000        2715.26|       4.55000        2715.26|       4.55000        2715.26 
  SEED MIXTURE, R                         |                             |                             | 
0049 621-06565                7.000  TON  |     655.00000        4585.00|     655.00000        4585.00|     655.00000        4585.00 
  MULCHING MATERIAL                       |                             |                             | 
0050 621-06574             1088.000  SYS  |       4.20000        4569.60|       4.20000        4569.60|       4.20000        4569.60 
  SODDING                                 |                             |                             | 
0051 715-05048             4547.000  LFT  |      17.00000       77299.00|       8.23000       37421.81|       5.75000       26145.25 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0052 715-05053              283.000  LFT  |      19.00000        5377.00|      38.00000       10754.00|      38.00000       10754.00 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 
0053 718-06528               11.000  EACH |     900.00000        9900.00|    1560.00000       17160.00|    1560.00000       17160.00 
  OUTLET PROTECTOR, 1                     |                             |                             | 
0054 718-06532             4547.000  LFT  |       0.80000        3637.60|       0.75000        3410.25|       1.00000        4547.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0055 718-52610              410.000  CYS  |      25.25000       10352.50|      40.00000       16400.00|      40.00000       16400.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,170,000.00                                                   ROUTE : 49 
     CALL ORDER   : 201                     CONTRACT ID : R -28120-A                   COUNTIES : PORTER 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(   3  ) 35-1035114 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     |SUPERIOR CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0056 801-06203             1350.000  LFT  |       0.50000         675.00|       0.36000         486.00|       0.36000         486.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0057 801-06207            11664.000  LFT  |       1.00000       11664.00|       1.40000       16329.60|       1.01000       11780.64 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0058 801-06211                2.000  EACH |     130.00000         260.00|     149.00000         298.00|     149.00000         298.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, LANE INDICATION ARROW        |                             |                             | 
0059 801-06640               12.000  EACH |     140.00000        1680.00|      78.00000         936.00|      78.00000         936.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0060 801-06710               60.000  DAY  |      15.00000         900.00|      15.00000         900.00|      15.00000         900.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0061 801-06775                       LUMP |   30000.00000       30000.00|   46275.00000       46275.00|  115000.00000      115000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0062 801-07118               12.000  LFT  |      20.00000         240.00|      29.89000         358.68|      29.89000         358.68 
  BARRICADE, III-A                        |                             |                             | 
0063 802-03821                2.000  EACH |      66.00000         132.00|      66.00000         132.00|      66.00000         132.00 
  SIGN, SHEET WITH LEGEND                 |                             |                             | 
0064 802-05704               48.150  LFT  |      12.10000         582.62|      12.10000         582.62|      12.10000         582.62 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0065 802-05705               98.920  LFT  |      12.00000        1187.04|      12.00000        1187.04|      12.00000        1187.04 
  SIGN POST, SQUARE, 2, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0066 802-07060                7.000  EACH |      55.00000         385.00|      55.00000         385.00|      55.00000         385.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0067 802-07159                1.000  EACH |    7200.00000        7200.00|    7200.00000        7200.00|    7200.00000        7200.00 
  CANTILEVER TRAFFIC SIGN SUPPORT         |                             |                             | 
  FOUNDATION, II                          |                             |                             | 
0068 802-91122                1.000  EACH |    3300.00000        3300.00|    3300.00000        3300.00|    3300.00000        3300.00 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
0069 804-06771               48.000  EACH |      32.00000        1536.00|      36.00000        1728.00|      32.00000        1536.00 
  DELINEATOR POST, FLEXIBLE               |                             |                             | 
0070 807-02193                4.000  EACH |     760.00000        3040.00|     760.00000        3040.00|     760.00000        3040.00 
  LIGHT STANDARD FOUNDATION, 3 FT. DIA. X |                             |                             | 
  8 FT.                                   |                             |                             | 
0071 807-02603                4.000  EACH |     630.00000        2520.00|     630.00000        2520.00|     630.00000        2520.00 
  LIGHT STANDARD, RELOCATE                |                             |                             | 
0072 808-03002               68.000  LFT  |       7.90000         537.20|      12.50000         850.00|       7.90000         537.20 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 201 -6 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,170,000.00                                                   ROUTE : 49 
     CALL ORDER   : 201                     CONTRACT ID : R -28120-A                   COUNTIES : PORTER 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(   3  ) 35-1035114 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     |SUPERIOR CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0073 808-03632              285.000  LFT  |       7.90000        2251.50|      12.50000        3562.50|       7.90000        2251.50 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0074 808-06701              410.000  LFT  |       0.40000         164.00|       0.40000         164.00|       0.40000         164.00 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0075 808-06703             4957.000  LFT  |       0.40000        1982.80|       0.40000        1982.80|       0.40000        1982.80 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0076 808-06716             4000.000  LFT  |       0.50000        2000.00|       0.50000        2000.00|       0.40000        1600.00 
  LINE, REMOVE                            |                             |                             | 
0077 808-75245              920.000  LFT  |       0.40000         368.00|       0.40000         368.00|       0.40000         368.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0078 808-75290               89.000  LFT  |       2.50000         222.50|       2.50000         222.50|       2.50000         222.50 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 24 IN.  |                             |                             | 
0079 808-75297               24.000  LFT  |       5.00000         120.00|       5.00000         120.00|       5.00000         120.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0080 808-75320                4.000  EACH |     130.00000         520.00|     130.00000         520.00|     130.00000         520.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0081 808-75325                2.000  EACH |     185.00000         370.00|     185.00000         370.00|     185.00000         370.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0082 808-75996               40.000  EACH |      10.00000         400.00|       5.30000         212.00|      10.00000         400.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0083 808-75998               33.000  EACH |      50.00000        1650.00|      45.00000        1485.00|      45.00000        1485.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0084 808-92027             1476.000  LFT  |       1.65000        2435.40|       1.65000        2435.40|       1.65000        2435.40 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 
     SECTION TOTALS                       |           $     1,147,380.47|           $     1,208,804.05|           $     1,286,599.89 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,147,380.47|           $     1,208,804.05|           $     1,286,599.89 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,170,000.00                                                   ROUTE : 49 
     CALL ORDER   : 201                     CONTRACT ID : R -28120-A                   COUNTIES : PORTER 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1035122          |(       )                    |(      ) 
                                          |GARIUP CONSTRUCTION CO. INC  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SAFETY REVISIONS 
                                          |                             |                             | 
0001 105-06845                       LUMP |   12800.00000       12800.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                6.000  MOS  |    2699.73000       16198.38|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                2.000  EACH |     200.00000         400.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               12.000  MOS  |     200.00000        2400.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |  273080.49000      273080.49|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 202-02240             4185.000  SYS  |      15.00000       62775.00|                             | 
  PAVEMENT REMOVAL                        |                             |                             | 
0011 202-02241              907.000  LFT  |       2.05000        1859.35|                             | 
  GUARDRAIL, REMOVE                       |                             |                             | 
0012 202-04089                4.000  EACH |      30.00000         120.00|                             | 
  SIGN, SHEET, REMOVE                     |                             |                             | 
0013 202-93741                1.000  EACH |     150.00000         150.00|                             | 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0014 202-94793              386.000  LFT  |      31.51000       12162.86|                             | 
  BARRIER, MEDIAN, CONCRETE, REMOVE       |                             |                             | 
0015 202-95027                1.000  EACH |     500.00000         500.00|                             | 
  IMPACT ATTENUATOR, REMOVE               |                             |                             | 
0016 202-96022                4.000  EACH |    1080.25000        4321.00|                             | 
  CONCRETE FOUNDATION, REMOVE             |                             |                             | 
0017 202-99626                1.000  EACH |    1200.00000        1200.00|                             | 
  FOUNDATION FOR SIGNING, REMOVE          |                             |                             | 
0018 203-02000             7052.000  CYS  |      11.00000       77572.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,170,000.00                                                   ROUTE : 49 
     CALL ORDER   : 201                     CONTRACT ID : R -28120-A                   COUNTIES : PORTER 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1035122          |(       )                    |(      ) 
                                          |GARIUP CONSTRUCTION CO. INC  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 203-02070             1874.000  CYS  |      18.00000       33732.00|                             | 
  BORROW                                  |                             |                             | 
0020 205-03371               50.000  CYS  |      19.06000         953.00|                             | 
  SEDIMENT, REMOVE                        |                             |                             | 
0021 205-06931               87.000  TON  |      95.58000        8315.46|                             | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0022 205-06937             2858.000  LFT  |       4.74000       13546.92|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0023 207-08263             9924.000  SYS  |      12.88000      127821.12|                             | 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0024 211-07454                8.330  CYS  |      22.27000         185.51|                             | 
  STRUCTURE BACKFILL                      |                             |                             | 
0025 301-07448             1644.000  TON  |      27.76000       45637.44|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0026 306-08034              329.000  SYS  |      13.80000        4540.20|                             | 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0027 401-07332              160.000  TON  |      90.00000       14400.00|                             | 
  QC/QA-HMA, 1, 76, SURFACE, 9.5 mm       |                             |                             | 
0028 401-07335              608.000  TON  |      80.00000       48640.00|                             | 
  QC/QA-HMA, 4, 76, SURFACE, 9.5 mm       |                             |                             | 
0029 401-07404              993.000  TON  |      65.00000       64545.00|                             | 
  QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0  m |                             |                             | 
0030 401-07406              452.000  TON  |      65.00000       29380.00|                             | 
  QC/QA-HMA, 1, 64, BASE, 25.0 mm         |                             |                             | 
0031 401-07409             3057.000  TON  |      50.00000      152850.00|                             | 
  QC/QA-HMA, 4, 64, BASE, 25.0 mm         |                             |                             | 
0032 401-08338             1308.000  TON  |      55.00000       71940.00|                             | 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG25.0  |                             |                             | 
  mm                                      |                             |                             | 
0033 402-07453              122.000  TON  |      80.50000        9821.00|                             | 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
0034 406-05520                7.840  TON  |     420.00000        3292.80|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0035 406-07772             8598.000  LFT  |       4.00000       34392.00|                             | 
  EXTRUDED POLYMERIC ASPHALT JOINT        |                             |                             | 
  COMPOUND                                |                             |                             | 
0036 601-01115               12.500  LFT  |      60.00000         750.00|                             | 
  GUARDRAIL, W BEAM, 1 FT. 6.75 IN.       |                             |                             | 
  SPACING                                 |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,170,000.00                                                   ROUTE : 49 
     CALL ORDER   : 201                     CONTRACT ID : R -28120-A                   COUNTIES : PORTER 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1035122          |(       )                    |(      ) 
                                          |GARIUP CONSTRUCTION CO. INC  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 601-01522                1.000  EACH |    2050.00000        2050.00|                             | 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0038 601-05999                1.000  EACH |      50.00000          50.00|                             | 
  CURVED TERMINAL END                     |                             |                             | 
0039 601-07050                1.000  EACH |    1800.00000        1800.00|                             | 
  GUARDRAIL END TREATMENT, OS, RESET      |                             |                             | 
0040 601-99105              843.800  LFT  |      17.30000       14597.74|                             | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0041 601-99106               25.000  LFT  |      30.00000         750.00|                             | 
  GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACIN |                             |                             | 
0042 615-06505                5.000  EACH |     610.00000        3050.00|                             | 
  MONUMENT, B                             |                             |                             | 
0043 615-06510                2.000  EACH |     550.00000        1100.00|                             | 
  MONUMENT, C                             |                             |                             | 
0044 615-06515                1.000  EACH |     155.00000         155.00|                             | 
  MONUMENT, D                             |                             |                             | 
0045 621-01004                2.000  EACH |     225.00000         450.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0046 621-02770            16990.000  SYS  |       2.00000       33980.00|                             | 
  EROSION CONTROL BLANKET                 |                             |                             | 
0047 621-06545                1.400  TON  |     860.00000        1204.00|                             | 
  FERTILIZER                              |                             |                             | 
0048 621-06553              596.760  LBS  |       4.55000        2715.26|                             | 
  SEED MIXTURE, R                         |                             |                             | 
0049 621-06565                7.000  TON  |     655.00000        4585.00|                             | 
  MULCHING MATERIAL                       |                             |                             | 
0050 621-06574             1088.000  SYS  |       4.20000        4569.60|                             | 
  SODDING                                 |                             |                             | 
0051 715-05048             4547.000  LFT  |      10.00000       45470.00|                             | 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0052 715-05053              283.000  LFT  |      20.00000        5660.00|                             | 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 
0053 718-06528               11.000  EACH |     500.00000        5500.00|                             | 
  OUTLET PROTECTOR, 1                     |                             |                             | 
0054 718-06532             4547.000  LFT  |       1.00000        4547.00|                             | 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0055 718-52610              410.000  CYS  |      48.00000       19680.00|                             | 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,170,000.00                                                   ROUTE : 49 
     CALL ORDER   : 201                     CONTRACT ID : R -28120-A                   COUNTIES : PORTER 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1035122          |(       )                    |(      ) 
                                          |GARIUP CONSTRUCTION CO. INC  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0056 801-06203             1350.000  LFT  |       0.60000         810.00|                             | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0057 801-06207            11664.000  LFT  |       0.96000       11197.44|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0058 801-06211                2.000  EACH |      65.00000         130.00|                             | 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, LANE INDICATION ARROW        |                             |                             | 
0059 801-06640               12.000  EACH |     134.00000        1608.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0060 801-06710               60.000  DAY  |      60.00000        3600.00|                             | 
  FLASHING ARROW SIGN                     |                             |                             | 
0061 801-06775                       LUMP |   14627.50000       14627.50|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0062 801-07118               12.000  LFT  |      28.00000         336.00|                             | 
  BARRICADE, III-A                        |                             |                             | 
0063 802-03821                2.000  EACH |      66.00000         132.00|                             | 
  SIGN, SHEET WITH LEGEND                 |                             |                             | 
0064 802-05704               48.150  LFT  |      12.10000         582.62|                             | 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0065 802-05705               98.920  LFT  |      12.00000        1187.04|                             | 
  SIGN POST, SQUARE, 2, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0066 802-07060                7.000  EACH |      55.00000         385.00|                             | 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0067 802-07159                1.000  EACH |    7200.00000        7200.00|                             | 
  CANTILEVER TRAFFIC SIGN SUPPORT         |                             |                             | 
  FOUNDATION, II                          |                             |                             | 
0068 802-91122                1.000  EACH |    3300.00000        3300.00|                             | 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
0069 804-06771               48.000  EACH |      32.00000        1536.00|                             | 
  DELINEATOR POST, FLEXIBLE               |                             |                             | 
0070 807-02193                4.000  EACH |     760.00000        3040.00|                             | 
  LIGHT STANDARD FOUNDATION, 3 FT. DIA. X |                             |                             | 
  8 FT.                                   |                             |                             | 
0071 807-02603                4.000  EACH |     630.00000        2520.00|                             | 
  LIGHT STANDARD, RELOCATE                |                             |                             | 
0072 808-03002               68.000  LFT  |      12.50000         850.00|                             | 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,170,000.00                                                   ROUTE : 49 
     CALL ORDER   : 201                     CONTRACT ID : R -28120-A                   COUNTIES : PORTER 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1035122          |(       )                    |(      ) 
                                          |GARIUP CONSTRUCTION CO. INC  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0073 808-03632              285.000  LFT  |      12.50000        3562.50|                             | 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0074 808-06701              410.000  LFT  |       0.54000         221.40|                             | 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0075 808-06703             4957.000  LFT  |       0.42000        2081.94|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0076 808-06716             4000.000  LFT  |       0.60000        2400.00|                             | 
  LINE, REMOVE                            |                             |                             | 
0077 808-75245              920.000  LFT  |       0.54000         496.80|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0078 808-75290               89.000  LFT  |       4.60000         409.40|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 24 IN.  |                             |                             | 
0079 808-75297               24.000  LFT  |       5.25000         126.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0080 808-75320                4.000  EACH |      82.00000         328.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0081 808-75325                2.000  EACH |     114.00000         228.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0082 808-75996               40.000  EACH |      15.00000         600.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0083 808-75998               33.000  EACH |      75.00000        2475.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0084 808-92027             1476.000  LFT  |       1.24000        1830.24|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 
     SECTION TOTALS                       |           $     1,350,000.01|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,350,000.01|           $             0.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 221                     CONTRACT ID : R -28441-C                   COUNTIES : PARKE 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : 61 
                                         CONTRACT TIME : 08/03/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0372026 
                                                                                                        0372026 
                                                                                                        0372026 
                                                                                                        OTHERS 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1875662     CRIDER & CRIDER, INC.                                                      $     9,957,907.24  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $    10,177,000.00  102.2002% 
   3   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $    10,676,118.58  107.2125% 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 9,797,000.00                                                   ROUTE : 41 
     CALL ORDER   : 221                     CONTRACT ID : R -28441-C                   COUNTIES : PARKE 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2  ) 35-0918397          |(   3  ) 35-1917625 
                                          |CRIDER & CRIDER, INC.        |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ADDED TRAVEL LANES 
                                          |                             |                             | 
0001 105-06845                       LUMP |  300000.00000      300000.00|  200000.00000      200000.00|  200000.00000      200000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                3.000  EACH |     175.00000         525.00|     100.00000         300.00|     100.00000         300.00 
  RADIO                                   |                             |                             | 
0003 105-07040               20.000  MOS  |    1500.00000       30000.00|    3200.00000       64000.00|    2300.00000       46000.00 
  FIELD OFFICE, C                         |                             |                             | 
0004 105-08520                1.000  EACH |     250.00000         250.00|     100.00000         100.00|     100.00000         100.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0005 105-08521               20.000  MOS  |     100.00000        2000.00|     100.00000        2000.00|     125.00000        2500.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0006 105-08523               60.000  MOS  |      50.00000        3000.00|      80.00000        4800.00|     125.00000        7500.00 
  RADIO SERVICE                           |                             |                             | 
0007 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0008 108-01614                       LUMP |   10000.00000       10000.00|   10000.00000       10000.00|   10000.00000       10000.00 
  PARTNERING OVERHEAD                     |                             |                             | 
0009 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0010 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0011 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0012 110-01001                       LUMP |  495000.00000      495000.00|  644932.35000      644932.35|  560000.00000      560000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0013 201-52370                       LUMP |  250000.00000      250000.00|  100000.00000      100000.00|  160000.00000      160000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0014 202-03000                       LUMP |      50.00000          50.00|     500.00000         500.00|     900.00000         900.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 105                                 |                             |                             | 
0015 202-03000                       LUMP |      50.00000          50.00|     500.00000         500.00|     900.00000         900.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 109                                 |                             |                             | 
0016 202-03000                       LUMP |      50.00000          50.00|     500.00000         500.00|     900.00000         900.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 137                                 |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 9,797,000.00                                                   ROUTE : 41 
     CALL ORDER   : 221                     CONTRACT ID : R -28441-C                   COUNTIES : PARKE 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2   ) 35-0918397         |(   3  ) 35-1917625 
                                          |CRIDER & CRIDER, INC.        |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0017 202-03000                       LUMP |      50.00000          50.00|     500.00000         500.00|     900.00000         900.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 17                                  |                             |                             | 
0018 202-03000                       LUMP |      50.00000          50.00|     500.00000         500.00|     900.00000         900.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 33                                  |                             |                             | 
0019 202-03000                       LUMP |      50.00000          50.00|     500.00000         500.00|     900.00000         900.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 36                                  |                             |                             | 
0020 202-03000                       LUMP |      50.00000          50.00|     500.00000         500.00|     900.00000         900.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 37                                  |                             |                             | 
0021 202-03000                       LUMP |      50.00000          50.00|     500.00000         500.00|     900.00000         900.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 49                                  |                             |                             | 
0022 202-03000                       LUMP |      50.00000          50.00|     500.00000         500.00|     900.00000         900.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 4SA                                 |                             |                             | 
0023 202-03000                       LUMP |      50.00000          50.00|     500.00000         500.00|     900.00000         900.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 54                                  |                             |                             | 
0024 202-03000                       LUMP |      50.00000          50.00|     500.00000         500.00|     900.00000         900.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 55                                  |                             |                             | 
0025 202-03000                       LUMP |      50.00000          50.00|     500.00000         500.00|     900.00000         900.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 55SA                                |                             |                             | 
0026 202-03000                       LUMP |      50.00000          50.00|     500.00000         500.00|     900.00000         900.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 56                                  |                             |                             | 
0027 202-03000                       LUMP |      50.00000          50.00|     500.00000         500.00|     900.00000         900.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 56SA                                |                             |                             | 
0028 202-03000                       LUMP |      50.00000          50.00|     500.00000         500.00|     900.00000         900.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 61                                  |                             |                             | 
0029 202-03000                       LUMP |      50.00000          50.00|     500.00000         500.00|     900.00000         900.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 62                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 9,797,000.00                                                   ROUTE : 41 
     CALL ORDER   : 221                     CONTRACT ID : R -28441-C                   COUNTIES : PARKE 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2   ) 35-0918397         |(   3  ) 35-1917625 
                                          |CRIDER & CRIDER, INC.        |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0030 202-03000                       LUMP |      50.00000          50.00|     500.00000         500.00|     900.00000         900.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 65SA                                |                             |                             | 
0031 202-03000                       LUMP |      50.00000          50.00|     500.00000         500.00|     900.00000         900.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 67                                  |                             |                             | 
0032 202-03000                       LUMP |      50.00000          50.00|     500.00000         500.00|     900.00000         900.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 71                                  |                             |                             | 
0033 202-03000                       LUMP |      50.00000          50.00|     500.00000         500.00|     900.00000         900.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 72                                  |                             |                             | 
0034 202-03000                       LUMP |      50.00000          50.00|     500.00000         500.00|     900.00000         900.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 83                                  |                             |                             | 
0035 202-05545              787.500  m3   |      50.00000       39375.00|      50.00000       39375.00|      52.00000       40950.00 
  REGULATED MATERIALS, DISPOSE, C         |                             |                             | 
0036 202-05550              787.500  m3   |       7.00000        5512.50|       7.00000        5512.50|       7.35000        5788.13 
  REGULATED MATERIALS, REMOVE, C          |                             |                             | 
0037 202-05555              787.500  m3   |      20.00000       15750.00|      20.00000       15750.00|      23.00000       18112.50 
  REGULATED MATERIALS, TRANSPORT, C       |                             |                             | 
0038 202-51330                       LUMP |   50000.00000       50000.00|   35000.00000       35000.00|   50000.00000       50000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0040 202-92222               30.000  EACH |     200.00000        6000.00|     200.00000        6000.00|     210.00000        6300.00 
  TESTING FOR CONTAMINATED MATERIALS, TPH |                             |                             | 
  (SOIL), 24 HOUR RETURN                  |                             |                             | 
0041 202-98695                       LUMP |    1500.00000        1500.00|   10000.00000       10000.00|   14000.00000       14000.00 
  WELL, REMOVE                            |                             |                             | 
0042 203-02000            18359.300  m3   |      62.50000     1147456.25|      50.00000      917965.00|      32.00000      587497.60 
  EXCAVATION, COMMON                      |                             |                             | 
0043 205-03371              200.000  m3   |      25.00000        5000.00|      60.00000       12000.00|      25.00000        5000.00 
  SEDIMENT REMOVE                         |                             |                             | 
0044 205-04931               17.000  EACH |     500.00000        8500.00|    2500.00000       42500.00|    4000.00000       68000.00 
  SEDIMENT TRAP                           |                             |                             | 
0045 205-06931              660.000  Mg   |      50.00000       33000.00|      55.00000       36300.00|      55.00000       36300.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0046 205-06933               15.000  EACH |      92.00000        1380.00|      93.00000        1395.00|      96.00000        1440.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0047 205-06937             3084.800  m    |       4.27000       13172.10|       4.30000       13264.64|       4.40000       13573.12 
  TEMPORARY SILT FENCE                    |                             |                             | 
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0048 206-98327              501.800  m2   |     225.00000      112905.00|     300.00000      150540.00|     310.00000      155558.00 
  SHEET PILING, STEEL, S 30.2             |                             |                             | 
0049 207-08263            39154.000  m2   |       4.65000      182066.10|       7.00000      274078.00|      12.00000      469848.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0050 207-08266             2983.000  m2   |       2.50000        7457.50|       6.00000       17898.00|       8.70000       25952.10 
  SUBGRADE TREATMENT, TYPE III            |                             |                             | 
0051 211-07454             4594.000  m3   |      30.00000      137820.00|      45.00000      206730.00|      37.00000      169978.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0052 301-07448            12327.000  Mg   |      25.00000      308175.00|      30.00000      369810.00|      19.30000      237911.10 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0053 302-07455               94.000  m3   |      60.00000        5640.00|     110.00000       10340.00|      33.00000        3102.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0054 303-02051              100.000  Mg   |      30.00000        3000.00|      33.00000        3300.00|      30.00000        3000.00 
  STONE, 2                                |                             |                             | 
0055 303-07449              128.500  Mg   |      35.00000        4497.50|      55.00000        7067.50|     110.00000       14135.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0056 304-07489              116.800  Mg   |     250.00000       29200.00|     200.00000       23360.00|     205.00000       23944.00 
  HMA PATCHING, TYPE A                    |                             |                             | 
0057 306-08033             7627.000  m2   |       1.30000        9915.10|       1.00000        7627.00|       2.30000       17542.10 
  MILLING, ASPHALT, 25 mm                 |                             |                             | 
0058 306-08042            26286.000  m2   |       1.30000       34171.80|       1.00000       26286.00|       3.00000       78858.00 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0059 306-08043              668.300  m2   |       1.30000         868.79|       5.00000        3341.50|      12.00000        8019.60 
  MILLING, TRANSITION                     |                             |                             | 
0060 401-06264                       LUMP |    8000.00000        8000.00|    8000.00000        8000.00|    2500.00000        2500.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0061 401-07334             4625.000  Mg   |      94.52000      437155.00|      94.53000      437201.25|      98.00000      453250.00 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 
0062 401-07403             7674.000  Mg   |      71.86000      551453.64|      71.86000      551453.64|      78.00000      598572.00 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
0063 401-07408             8745.000  Mg   |      68.51000      599119.95|      68.51000      599119.95|      77.00000      673365.00 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             | 
0064 401-07429             4633.000  Mg   |      63.59000      294612.47|      63.59000      294612.47|      82.00000      379906.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
0065 402-07432              648.000  Mg   |      74.91000       48541.68|      74.91000       48541.68|      94.00000       60912.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0066 402-07440             1997.000  Mg   |      61.25000      122316.25|      61.25000      122316.25|      72.00000      143784.00 
  HMA BASE, TYPE A                        |                             |                             | 
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0067 402-07453              965.000  Mg   |     100.00000       96500.00|      70.00000       67550.00|      78.00000       75270.00 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
0068 406-05520               53.000  Mg   |     400.00000       21200.00|     400.00000       21200.00|     520.00000       27560.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0069 502-06328              625.000  m2   |     170.00000      106250.00|     200.00000      125000.00|     190.00000      118750.00 
  PCCP, 275 mm WITH INTEGRAL COLOR        |                             |                             | 
0070 601-02205                4.000  EACH |    1500.00000        6000.00|    1525.00000        6100.00|    1575.00000        6300.00 
  TEMPORARY GUARD RAIL TRANSITION, TGB    |                             |                             | 
0071 601-02206              221.000  m    |      19.00000        4199.00|      19.30000        4265.30|      20.00000        4420.00 
  TEMPORARY GUARDRAIL, W BEAM, 1.905 m    |                             |                             | 
  SPACING                                 |                             |                             | 
0072 601-94689                6.000  EACH |    2275.00000       13650.00|    2320.00000       13920.00|    2385.00000       14310.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0073 601-97080                4.000  EACH |    1550.00000        6200.00|    1600.00000        6400.00|    1860.00000        7440.00 
  TEMPORARY GUARDRAIL END TREATMENT, OS   |                             |                             | 
0074 601-99105              450.530  m    |      48.60000       21895.76|      49.50000       22301.24|      51.00000       22977.03 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0075 604-06070             4292.000  m2   |      36.50000      156658.00|      45.00000      193140.00|      38.00000      163096.00 
  SIDEWALK, CONCRETE                      |                             |                             | 
0076 604-07894               37.200  m2   |     115.00000        4278.00|     125.00000        4650.00|     184.00000        6844.80 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0077 604-07896               85.000  m2   |     115.00000        9775.00|     125.00000       10625.00|     212.00000       18020.00 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0078 604-07900              102.000  m2   |     115.00000       11730.00|     125.00000       12750.00|     167.00000       17034.00 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0079 604-07901              793.000  m2   |     115.00000       91195.00|     125.00000       99125.00|     224.00000      177632.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0080 604-07903               51.800  m2   |     115.00000        5957.00|     125.00000        6475.00|     173.00000        8961.40 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0081 605-06120              702.700  m    |      43.00000       30216.10|      90.00000       63243.00|      83.00000       58324.10 
  CURB, CONCRETE                          |                             |                             | 
0082 605-06140             4529.000  m    |      43.00000      194747.00|      50.00000      226450.00|      55.00000      249095.00 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0083 606-07484             2406.400  m    |       3.00000        7219.20|       3.00000        7219.20|       2.60000        6256.64 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
0084 610-05527             2187.000  Mg   |     124.90000      273156.30|     124.90000      273156.30|     120.00000      262440.00 
  HMA FOR APPROACHES                      |                             |                             | 
0085 610-08446             8871.000  m2   |      43.00000      381453.00|      53.00000      470163.00|      50.00000      443550.00 
  PCCP FOR APPROACHES, 150 mm             |                             |                             | 
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0086 611-06497               28.000  EACH |     175.00000        4900.00|     178.00000        4984.00|     185.00000        5180.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0087 611-06498                1.000  EACH |     250.00000         250.00|     254.00000         254.00|     260.00000         260.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0088 615-06490               65.000  EACH |     118.00000        7670.00|     120.00000        7800.00|     124.00000        8060.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0089 615-06505               24.000  EACH |     535.00000       12840.00|     545.00000       13080.00|     560.00000       13440.00 
  MONUMENT, B                             |                             |                             | 
0090 615-06510                1.000  EACH |     535.00000         535.00|     545.00000         545.00|     560.00000         560.00 
  MONUMENT, C                             |                             |                             | 
0091 615-06515                1.000  EACH |     150.00000         150.00|     152.00000         152.00|     158.00000         158.00 
  MONUMENT, D                             |                             |                             | 
0092 615-06527                3.000  EACH |     475.00000        1425.00|     484.00000        1452.00|     500.00000        1500.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0093 616-02320             3814.000  m2   |       2.00000        7628.00|       3.00000       11442.00|       2.65000       10107.10 
  GEOTEXTILES                             |                             |                             | 
0094 616-05688              562.000  Mg   |      50.00000       28100.00|      40.00000       22480.00|      34.00000       19108.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0095 616-06405             1931.000  Mg   |      45.00000       86895.00|      50.00000       96550.00|      28.00000       54068.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0096 621-01004                5.000  EACH |     300.00000        1500.00|     780.00000        3900.00|     800.00000        4000.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0097 621-06545                2.500  Mg   |     496.14000        1240.35|     757.00000        1892.50|     780.00000        1950.00 
  FERTILIZER                              |                             |                             | 
0098 621-06553              393.000  kg   |       4.96000        1949.28|       6.20000        2436.60|       6.50000        2554.50 
  SEED MIXTURE, R                         |                             |                             | 
0099 621-06557              155.000  kg   |       4.64000         719.20|       3.65000         565.75|       3.80000         589.00 
  SEED MIXTURE, T                         |                             |                             | 
0100 621-06565               12.300  Mg   |     385.89000        4746.45|     425.00000        5227.50|     440.00000        5412.00 
  MULCHING MATERIAL                       |                             |                             | 
0101 621-06567             5112.700  kL   |       1.30000        6646.51|       0.50000        2556.35|       0.55000        2811.99 
  WATER                                   |                             |                             | 
0102 621-06574            21599.000  m2   |       2.64000       57021.36|       3.30000       71276.70|       3.40000       73436.60 
  SODDING                                 |                             |                             | 
0103 622-52436                4.000  EACH |      30.00000         120.00|      46.00000         184.00|      48.00000         192.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0104 622-91786              140.000  EACH |       8.00000        1120.00|       8.60000        1204.00|       8.80000        1232.00 
  SEEDLING                                |                             |                             | 
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0105 701-51195               14.430  m    |     600.00000        8658.00|     500.00000        7215.00|     410.00000        5916.30 
  PILE, STEEL H, HP 310 X 79              |                             |                             | 
0106 709-51821                       LUMP |    3400.00000        3400.00|    2500.00000        2500.00|    3000.00000        3000.00 
  SURFACE SEAL                            |                             |                             | 
0107 713-51335                       LUMP |  250000.00000      250000.00|  250000.00000      250000.00|  205992.12000      205992.12 
  TEMPORARY BRIDGE AND APPROACHES         |                             |                             | 
0108 714-02677                9.700  m    |    1600.00000       15520.00|    2185.00000       21194.50|    1100.00000       10670.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 1200 mm x 1200 mm             |                             |                             | 
0109 714-26704               28.300  m    |    2100.00000       59430.00|    2435.00000       68910.50|    1600.00000       45280.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 1800 mm x 1500 mm             |                             |                             | 
0110 714-44240                4.200  m3   |    1250.00000        5250.00|    2375.00000        9975.00|    1700.00000        7140.00 
  CONCRETE, A, STRUCTURES                 |                             |                             | 
0111 715-01973                       LUMP |    2900.00000        2900.00|   10000.00000       10000.00|    9000.00000        9000.00 
  TESTING SEWER SYSTEM                    |                             |                             | 
0112 715-03025                2.000  EACH |    2500.00000        5000.00|    6000.00000       12000.00|    4400.00000        8800.00 
  SANITARY MANHOLE                        |                             |                             | 
0113 715-05019               13.300  m    |     185.00000        2460.50|     500.00000        6650.00|     380.00000        5054.00 
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                             |                             | 
0114 715-05024              447.000  m    |     185.00000       82695.00|     220.00000       98340.00|     234.00000      104598.00 
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                             |                             | 
0115 715-05048             9054.000  m    |      15.00000      135810.00|       9.20000       83296.80|      10.00000       90540.00 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                             |                             | 
0116 715-05053              216.800  m    |      47.00000       10189.60|      49.00000       10623.20|      50.00000       10840.00 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                             |                             | 
0117 715-05128               26.000  m    |     275.00000        7150.00|     550.00000       14300.00|     560.00000       14560.00 
  PIPE, TYPE 1, CIRCULAR, 1200 mm         |                             |                             | 
0118 715-05149             2714.000  m    |      90.00000      244260.00|      90.00000      244260.00|     100.00000      271400.00 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                             |                             | 
0119 715-05151              220.000  m    |      95.00000       20900.00|      92.00000       20240.00|     107.00000       23540.00 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 
0120 715-05152             2336.200  m    |     105.00000      245301.00|      95.00000      221939.00|     111.00000      259318.20 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                             |                             | 
0121 715-05154              562.000  m    |     125.00000       70250.00|     150.00000       84300.00|     158.00000       88796.00 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                             |                             | 
0122 715-05169              163.000  m    |      95.00000       15485.00|      92.00000       14996.00|     120.00000       19560.00 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                             |                             | 
0123 715-05711             1116.000  m    |      50.00000       55800.00|     100.00000      111600.00|      74.00000       82584.00 
  PIPE, SANITARY SEWER, 150 mm            |                             |                             | 
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0124 715-06004                2.000  EACH |    2500.00000        5000.00|    1500.00000        3000.00|    1840.00000        3680.00 
  CONCRETE ANCHOR, 1200 mm                |                             |                             | 
0125 715-46000                4.000  EACH |     330.00000        1320.00|     385.00000        1540.00|     480.00000        1920.00 
  PIPE END SECTION, 300 mm                |                             |                             | 
0126 715-46005               20.000  EACH |     400.00000        8000.00|     400.00000        8000.00|     510.00000       10200.00 
  PIPE END SECTION, 375 mm                |                             |                             | 
0127 715-46010                2.000  EACH |     500.00000        1000.00|     415.00000         830.00|     630.00000        1260.00 
  PIPE END SECTION, 450 mm                |                             |                             | 
0128 715-46040                4.000  EACH |    1000.00000        4000.00|    1000.00000        4000.00|    1280.00000        5120.00 
  PIPE END SECTION, 900 mm                |                             |                             | 
0129 718-06528               30.000  EACH |     850.00000       25500.00|     635.00000       19050.00|     655.00000       19650.00 
  OUTLET PROTECTOR, 1                     |                             |                             | 
0130 718-06532             1000.000  m    |       2.60000        2600.00|       3.70000        3700.00|       3.80000        3800.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0131 718-52610             1773.200  m3   |      40.00000       70928.00|      40.00000       70928.00|      40.75000       72257.90 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0132 720-45030                5.000  EACH |    1500.00000        7500.00|    2000.00000       10000.00|    2000.00000       10000.00 
  INLET, E7                               |                             |                             | 
0133 720-45035                9.000  EACH |    1750.00000       15750.00|    2000.00000       18000.00|    2000.00000       18000.00 
  INLET, F7                               |                             |                             | 
0134 720-45075                3.000  EACH |    3500.00000       10500.00|    2300.00000        6900.00|    2900.00000        8700.00 
  INLET, R13                              |                             |                             | 
0135 720-45080                1.000  EACH |    3800.00000        3800.00|    2300.00000        2300.00|    2500.00000        2500.00 
  INLET, S14                              |                             |                             | 
0136 720-45410              105.000  EACH |    2500.00000      262500.00|    2800.00000      294000.00|    2700.00000      283500.00 
  MANHOLE, C4                             |                             |                             | 
0137 720-45415                2.000  EACH |    4200.00000        8400.00|    5000.00000       10000.00|    4700.00000        9400.00 
  MANHOLE, D4                             |                             |                             | 
0138 720-90129                2.000  EACH |    3500.00000        7000.00|    4300.00000        8600.00|    3500.00000        7000.00 
  MANHOLE, J2                             |                             |                             | 
0139 720-95422               11.000  EACH |    3200.00000       35200.00|    4000.00000       44000.00|    3200.00000       35200.00 
  MANHOLE, J4                             |                             |                             | 
0140 720-98174              110.000  EACH |    2500.00000      275000.00|    2600.00000      286000.00|    2600.00000      286000.00 
  INLET, B15                              |                             |                             | 
0141 720-98555               11.000  EACH |    2500.00000       27500.00|    2600.00000       28600.00|    2600.00000       28600.00 
  INLET, C15                              |                             |                             | 
0142 723-06660               95.000  m2   |    1000.00000       95000.00|     410.00000       38950.00|     500.00000       47500.00 
  WINGWALL                                |                             |                             | 
0143 723-07658               18.300  m    |   16000.00000      292800.00|   11700.00000      214110.00|   17000.00000      311100.00 
  STRUCTURE, PRECAST THREE-SIDED, 9750 mm |                             |                             | 
  3350 mm                                 |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 9,797,000.00                                                   ROUTE : 41 
     CALL ORDER   : 221                     CONTRACT ID : R -28441-C                   COUNTIES : PARKE 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2   ) 35-0918397         |(   3  ) 35-1917625 
                                          |CRIDER & CRIDER, INC.        |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0144 801-04308                4.000  EACH |     685.00000        2740.00|     700.00000        2800.00|     720.00000        2880.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0145 801-06203            34326.000  m    |       0.48000       16476.48|       0.50000       17163.00|       0.50000       17163.00 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                             |                             | 
0146 801-06640               61.000  EACH |     215.00000       13115.00|     220.00000       13420.00|     225.00000       13725.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0147 801-06645                8.000  EACH |      75.00000         600.00|      76.00000         608.00|      78.00000         624.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0148 801-06775                       LUMP |  250000.00000      250000.00|  260000.00000      260000.00|  571500.00000      571500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0149 801-07118               50.000  m    |      54.00000        2700.00|      55.00000        2750.00|      56.00000        2800.00 
  BARRICADE, III-A                        |                             |                             | 
0150 802-05701              286.400  m    |      51.50000       14749.60|      54.00000       15465.60|      55.00000       15752.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0151 802-05702              179.000  m    |      37.50000        6712.50|      40.00000        7160.00|      47.00000        8413.00 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0152 802-76025               12.815  m2   |     158.00000        2024.77|     165.00000        2114.48|     195.00000        2498.93 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0153 802-76035               74.260  m2   |     191.00000       14183.66|     200.00000       14852.00|     205.00000       15223.30 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
0154 802-76045               44.190  m2   |     236.00000       10428.84|     245.00000       10826.55|     218.00000        9633.42 
  SIGN, SHEET ENCAPSULATED LENS WITH      |                             |                             | 
  LEGEND, 3.18 mm THICKNESS               |                             |                             | 
0155 805-01815                8.000  EACH |    2116.00000       16928.00|    2220.00000       17760.00|    2500.00000       20000.00 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7  |                             |                             | 
0156 805-01842               10.000  EACH |     815.00000        8150.00|     840.00000        8400.00|    1060.00000       10600.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0157 805-01879                2.000  EACH |     684.00000        1368.00|     720.00000        1440.00|     445.00000         890.00 
  SIGNAL SERVICE                          |                             |                             | 
0158 805-01893                       LUMP |    7510.00000        7510.00|    8000.00000        8000.00|    8800.00000        8800.00 
  MAINTAINING TRAFFIC SIGNAL              |                             |                             | 
0159 805-02087                       LUMP |    1346.00000        1346.00|    1440.00000        1440.00|    1800.00000        1800.00 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0160 805-02503             2268.000  m    |       1.80000        4082.40|       1.95000        4422.60|       0.90000        2041.20 
  CABLE, ROADWAY LOOP, 1C 14GA.           |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 9,797,000.00                                                   ROUTE : 41 
     CALL ORDER   : 221                     CONTRACT ID : R -28441-C                   COUNTIES : PARKE 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2   ) 35-0918397         |(   3  ) 35-1917625 
                                          |CRIDER & CRIDER, INC.        |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0161 805-02645                8.000  EACH |     601.00000        4808.00|     610.00000        4880.00|     650.00000        5200.00 
  SIGNAL PEDESTAL FOUNDATION, A           |                             |                             | 
0162 805-06592              443.000  m    |      44.00000       19492.00|      47.00000       20821.00|      64.00000       28352.00 
  CONDUIT, STEEL, GALVANIZED, 50mm        |                             |                             | 
0163 805-06834                2.000  EACH |    9433.00000       18866.00|    9600.00000       19200.00|    9200.00000       18400.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE, TS2, TYPE I                      |                             |                             | 
0164 805-78205               10.000  EACH |     536.00000        5360.00|     553.00000        5530.00|     600.00000        6000.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0165 805-78230                6.000  EACH |     841.00000        5046.00|     866.00000        5196.00|     900.00000        5400.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0166 805-78355               16.000  EACH |     390.00000        6240.00|     395.00000        6320.00|     685.00000       10960.00 
  PEDESTRIAN SIGNAL HEAD, 305 mm          |                             |                             | 
0167 805-78370               16.000  EACH |     123.00000        1968.00|     125.00000        2000.00|     270.00000        4320.00 
  PEDESTRIAN PUSH BUTTON                  |                             |                             | 
0168 805-78415               10.000  EACH |    1503.00000       15030.00|    1537.00000       15370.00|    1550.00000       15500.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0169 805-78420                8.000  EACH |     196.00000        1568.00|     202.00000        1616.00|     305.00000        2440.00 
  DISCONNECT HANGER                       |                             |                             | 
0170 805-78467               55.000  m    |       6.50000         357.50|       6.70000         368.50|       9.50000         522.50 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0171 805-78485               83.000  m    |       4.00000         332.00|       4.10000         340.30|       9.00000         747.00 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0172 805-78490              539.000  m    |       4.60000        2479.40|       4.80000        2587.20|       9.00000        4851.00 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0173 805-78510             1886.000  m    |       4.40000        8298.40|       4.60000        8675.60|       5.00000        9430.00 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0174 805-78785               15.000  EACH |     651.00000        9765.00|     685.00000       10275.00|     890.00000       13350.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0175 805-78795              803.000  m    |      21.50000       17264.50|      22.50000       18067.50|      27.00000       21681.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0176 805-78925                2.000  EACH |    1014.00000        2028.00|    1065.00000        2130.00|    1350.00000        2700.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0177 805-79040                       LUMP |     673.00000         673.00|     718.00000         718.00|   26000.00000       26000.00 
  TRAFFIC SIGNAL MODERNIZATION            |                             |                             | 
0178 805-81032                8.000  EACH |    3251.00000       26008.00|    3330.00000       26640.00|    3465.00000       27720.00 
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 9,797,000.00                                                   ROUTE : 41 
     CALL ORDER   : 221                     CONTRACT ID : R -28441-C                   COUNTIES : PARKE 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2   ) 35-0918397         |(   3  ) 35-1917625 
                                          |CRIDER & CRIDER, INC.        |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0179 805-90734                1.000  EACH |    2982.00000        2982.00|    3050.00000        3050.00|    3885.00000        3885.00 
  TRAFFIC RESPONSIVE SYSTEM MASTER        |                             |                             | 
0180 805-92504               16.000  EACH |     221.00000        3536.00|     225.00000        3600.00|     313.00000        5008.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0181 805-95064                8.000  EACH |     356.00000        2848.00|     360.00000        2880.00|     635.00000        5080.00 
  PEDESTAL AND BASE, 3.0 m                |                             |                             | 
0182 808-06703             3646.000  m    |       0.98000        3573.08|       1.00000        3646.00|       1.05000        3828.30 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 
0183 808-06716              115.000  m    |       6.50000         747.50|       6.60000         759.00|       6.85000         787.75 
  LINE, REMOVE                            |                             |                             | 
0184 808-75240             1165.000  m    |       1.05000        1223.25|       1.07000        1246.55|       1.10000        1281.50 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                             |                             | 
  100mm                                   |                             |                             | 
0185 808-75245             9974.000  m    |       0.98000        9774.52|       1.00000        9974.00|       1.05000       10472.70 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
0186 808-75290              159.700  m    |      18.00000        2874.60|      18.35000        2930.50|      19.00000        3034.30 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 600 mm  |                             |                             | 
0187 808-75297              197.000  m    |      18.00000        3546.00|      18.35000        3614.95|      19.00000        3743.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
0188 808-75300              650.000  m    |       4.50000        2925.00|       4.60000        2990.00|       4.70000        3055.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 150 mm                  |                             |                             | 
0189 808-75320               55.000  EACH |      78.00000        4290.00|      79.50000        4372.50|      82.00000        4510.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0190 808-75325               53.000  EACH |     110.00000        5830.00|     112.00000        5936.00|     115.00000        6095.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0191 808-75996              200.000  EACH |       6.60000        1320.00|       7.00000        1400.00|       7.00000        1400.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0192 808-75998              371.000  EACH |      17.00000        6307.00|      18.00000        6678.00|      19.25000        7141.75 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0193 202-96632                2.000  EACH |    2274.00000        4548.00|    2340.00000        4680.00|    5800.00000       11600.00 
  TRAFFIC SIGNALS AND EQUIPMENT, REMOVE   |                             |                             | 
     SECTION TOTALS                       |           $     9,957,907.24|           $    10,177,000.00|           $    10,676,118.58 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     9,957,907.24|           $    10,177,000.00|           $    10,676,118.58 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 225                     CONTRACT ID : R -28494-B                   COUNTIES : VANDERBURGH 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : 66 
                                         CONTRACT TIME : 12/01/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : E560004 
                                                                                                        E560004 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1878024     RAGLE, INC.                                                                $    10,387,386.59  100.0000% 
   2   35-1057095     BLANKENBERGER BROTHERS                                                     $    11,290,000.00  108.6895% 
   3   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                              $    11,889,827.19  114.4641% 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 11,360,000                                                     ROUTE : 
     CALL ORDER   : 225                     CONTRACT ID : R -28494-B                   COUNTIES : VANDERBURGH 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1878024          |(   2  ) 35-1057095          |(   3  ) 35-1009310 
                                          |RAGLE, INC.                  |BLANKENBERGER BROTHERS       |DEIG BROTHERS LUMBER & CONSTR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROAD REHABILITATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |  150000.00000      150000.00|  285000.00000      285000.00|  230000.00000      230000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                2.000  EACH |     150.00000         300.00|     230.00000         460.00|     160.00000         320.00 
  RADIO                                   |                             |                             | 
0003 105-07040               26.000  MOS  |    1500.00000       39000.00|    2300.00000       59800.00|    2250.00000       58500.00 
  FIELD OFFICE, C                         |                             |                             | 
0004 105-08520                1.000  EACH |     200.00000         200.00|     230.00000         230.00|     100.00000         100.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0005 105-08521               26.000  MOS  |     120.00000        3120.00|      92.00000        2392.00|     105.00000        2730.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0006 105-08523               52.000  MOS  |      80.00000        4160.00|      69.00000        3588.00|     125.00000        6500.00 
  RADIO SERVICE                           |                             |                             | 
0007 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0008 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0009 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0010 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0011 110-01001                       LUMP |  519000.00000      519000.00|  564500.00000      564500.00|  595000.00000      595000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 201-52370                       LUMP |  207000.00000      207000.00|  225800.00000      225800.00|  720000.00000      720000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0013 202-02240             5787.000  m2   |       7.00000       40509.00|      21.00000      121527.00|      21.60000      124999.20 
  PAVEMENT REMOVAL                        |                             |                             | 
0014 202-02271                3.000  EACH |     275.00000         825.00|    1750.00000        5250.00|     750.00000        2250.00 
  HEADWALL, REMOVE                        |                             |                             | 
0015 202-02272              265.000  m    |      15.00000        3975.00|      33.00000        8745.00|      26.00000        6890.00 
  PAVED SIDE DITCH, REMOVE                |                             |                             | 
0016 202-02279             2682.000  m    |      12.00000       32184.00|      15.00000       40230.00|      25.50000       68391.00 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0017 202-03000                       LUMP |    7000.00000        7000.00|   13600.00000       13600.00|   13850.00000       13850.00 
  HOUSES AND BUILDINGS, REMOVE ,PARCEL    |                             |                             | 
  NUMBER 6, HOUSE AND SHED                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 11,360,000                                                     ROUTE : 
     CALL ORDER   : 225                     CONTRACT ID : R -28494-B                   COUNTIES : VANDERBURGH 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1878024          |(   2   ) 35-1057095         |(   3  ) 35-1009310 
                                          |RAGLE, INC.                  |BLANKENBERGER BROTHERS       |DEIG BROTHERS LUMBER & CONSTR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 202-03000                       LUMP |    7500.00000        7500.00|   13600.00000       13600.00|   12650.00000       12650.00 
  HOUSES AND BUILDINGS, REMOVE ,PARCEL    |                             |                             | 
  NUMBER 7, HOUSE                         |                             |                             | 
0019 202-03000                       LUMP |    8500.00000        8500.00|   17400.00000       17400.00|   11750.00000       11750.00 
  HOUSES AND BUILDINGS, REMOVE ,PARCEL    |                             |                             | 
  NUMBER 8, HOUSE AND GARAGE              |                             |                             | 
0020 202-03135               25.000  m2   |     100.00000        2500.00|      55.00000        1375.00|      65.00000        1625.00 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE                                  |                             |                             | 
0021 202-52710             4481.000  m2   |      12.00000       53772.00|      10.00000       44810.00|      23.00000      103063.00 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0022 202-74070                1.000  EACH |    1500.00000        1500.00|     470.00000         470.00|    5800.00000        5800.00 
  OVERHEAD SIGN STRUCTURE, CABLE SPAN,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0023 202-74080                3.000  EACH |    1500.00000        4500.00|     680.00000        2040.00|    1250.00000        3750.00 
  OVERHEAD SIGN STRUCTURE, CANTILEVER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0024 202-91351              200.000  m    |      60.00000       12000.00|      26.00000        5200.00|      53.00000       10600.00 
  TRACK, REMOVE                           |                             |                             | 
0025 202-96035              136.000  m    |     250.00000       34000.00|     145.00000       19720.00|     178.00000       24208.00 
  CONCRETE WALL, REMOVE                   |                             |                             | 
0026 202-96632                3.000  EACH |     750.00000        2250.00|     850.00000        2550.00|    1125.00000        3375.00 
  TRAFFIC SIGNALS AND EQUIPMENT, REMOVE   |                             |                             | 
0027 203-02000            20595.000  m3   |      23.50000      483982.50|      16.00000      329520.00|      18.25000      375858.75 
  EXCAVATION, COMMON                      |                             |                             | 
0028 205-03371               20.000  m3   |      20.00000         400.00|      27.00000         540.00|      32.00000         640.00 
  SEDIMENT REMOVE                         |                             |                             | 
0029 205-06933               12.000  EACH |      75.00000         900.00|     180.00000        2160.00|      80.00000         960.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0030 205-06934                5.000  Mg   |     412.50000        2062.50|     470.00000        2350.00|     440.00000        2200.00 
  TEMPORARY MULCHING                      |                             |                             | 
0031 205-06937             1342.000  m    |       3.95000        5300.90|       7.00000        9394.00|       4.20000        5636.40 
  TEMPORARY SILT FENCE                    |                             |                             | 
0032 206-51817              336.000  m2   |     125.00000       42000.00|     220.00000       73920.00|     380.00000      127680.00 
  SHEET PILING, STEEL                     |                             |                             | 
0033 207-08268            52518.000  m2   |      20.00000     1050360.00|      16.00000      840288.00|      13.50000      708993.00 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
0034 211-07454            12196.000  m3   |      25.00000      304900.00|      36.00000      439056.00|      23.50000      286606.00 
  STRUCTURE BACKFILL                      |                             |                             | 
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0035 301-07448             3320.000  Mg   |      25.00000       83000.00|      19.00000       63080.00|      31.80000      105576.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0036 303-01180              260.000  Mg   |      25.00000        6500.00|      37.00000        9620.00|      31.80000        8268.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0037 304-07489              114.000  Mg   |      50.00000        5700.00|     171.00000       19494.00|     128.00000       14592.00 
  HMA PATCHING, TYPE A                    |                             |                             | 
0038 306-08043              186.000  m2   |      15.00000        2790.00|      16.00000        2976.00|      16.25000        3022.50 
  MILLING, TRANSITION                     |                             |                             | 
0039 401-07334             3247.000  Mg   |      84.00000      272748.00|      96.00000      311712.00|      88.20000      286385.40 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 
0040 401-07403             5412.000  Mg   |      67.00000      362604.00|      76.00000      411312.00|      70.35000      380734.20 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
0041 401-07424            30378.000  Mg   |      51.50000     1564467.00|      59.00000     1792302.00|      54.10000     1643449.80 
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             | 
0042 402-07432              194.000  Mg   |     105.00000       20370.00|     120.00000       23280.00|     110.25000       21388.50 
  HMA SURFACE, TYPE A                     |                             |                             | 
0043 402-07433              455.000  Mg   |      85.00000       38675.00|      97.00000       44135.00|      89.25000       40608.75 
  HMA SURFACE, TYPE B                     |                             |                             | 
0044 402-07435              323.000  Mg   |      80.00000       25840.00|      91.00000       29393.00|      84.00000       27132.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0045 402-07438              757.000  Mg   |      75.00000       56775.00|      85.00000       64345.00|      78.75000       59613.75 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0046 402-07440             1127.000  Mg   |      70.25000       79171.75|      80.00000       90160.00|      73.75000       83116.25 
  HMA BASE, TYPE A                        |                             |                             | 
0047 402-07441             3199.000  Mg   |      64.00000      204736.00|      73.00000      233527.00|      67.25000      215132.75 
  HMA BASE, TYPE B                        |                             |                             | 
0048 402-07450                5.000  Mg   |      67.00000         335.00|      76.00000         380.00|      70.35000         351.75 
  HMA WEDGE AND LEVEL, TYPE A             |                             |                             | 
0049 402-07451               56.000  Mg   |      67.00000        3752.00|      76.00000        4256.00|      70.35000        3939.60 
  HMA WEDGE AND LEVEL, TYPE B             |                             |                             | 
0050 402-07453              246.000  Mg   |     150.00000       36900.00|     171.00000       42066.00|     208.00000       51168.00 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
0051 406-05520              443.000  Mg   |       0.01000           4.43|       0.50000         221.50|      35.00000       15505.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0052 502-06457              343.000  m2   |      45.00000       15435.00|      55.00000       18865.00|      47.70000       16361.10 
  PCCP, 225 mm                            |                             |                             | 
0053 506-06333              159.000  m2   |      35.00000        5565.00|     115.00000       18285.00|      37.10000        5898.90 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
0054 601-01740                1.000  EACH |    1795.00000        1795.00|    2400.00000        2400.00|    1905.00000        1905.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 4 ,MODIFIED                     |                             |                             | 
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0055 601-01848                2.000  EACH |    1795.00000        3590.00|    2350.00000        4700.00|    1905.00000        3810.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 5                               |                             |                             | 
0056 601-02621               21.000  m    |      66.00000        1386.00|     102.00000        2142.00|      70.00000        1470.00 
  GUARDRAIL, W BEAM, 1.905 m SPACING,     |                             |                             | 
  MODIFIED                                |                             |                             | 
0057 601-05999                2.000  EACH |      95.00000         190.00|      68.00000         136.00|     100.00000         200.00 
  CURVED TERMINAL END                     |                             |                             | 
0058 601-94689                1.000  EACH |    2395.00000        2395.00|    2800.00000        2800.00|    2540.00000        2540.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0059 601-99105              313.000  m    |      57.00000       17841.00|      62.00000       19406.00|      61.00000       19093.00 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0060 603-06045               66.000  m    |      70.53000        4654.98|      59.00000        3894.00|      75.00000        4950.00 
  FENCE, CHAIN LINK, 1220 mm              |                             |                             | 
0061 604-07894              101.000  m2   |      90.00000        9090.00|     120.00000       12120.00|      95.40000        9635.40 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0062 604-07898                9.000  m2   |     200.00000        1800.00|     100.00000         900.00|     212.00000        1908.00 
  CURB RAMP, CONCRETE, D                  |                             |                             | 
0063 604-07902               39.000  m2   |      60.00000        2340.00|     120.00000        4680.00|      63.60000        2480.40 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0064 604-07902                2.000  m2   |     100.00000         200.00|     120.00000         240.00|     106.00000         212.00 
  CURB RAMP, CONCRETE, H ,MODIFIED        |                             |                             | 
0065 604-07903               19.000  m2   |      85.00000        1615.00|     120.00000        2280.00|      90.10000        1711.90 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0066 604-07903              275.000  m2   |      80.00000       22000.00|     120.00000       33000.00|      84.80000       23320.00 
  CURB RAMP, CONCRETE, K ,MODIFIED        |                             |                             | 
0067 604-44251                5.000  m3   |     550.00000        2750.00|     570.00000        2850.00|     583.00000        2915.00 
  STEPS, CONCRETE                         |                             |                             | 
0068 604-91531             5083.000  m2   |      26.50000      134699.50|      42.00000      213486.00|      28.10000      142832.30 
  SIDEWALK, CONCRETE, 100 mm              |                             |                             | 
0069 605-06090               75.000  m    |      15.00000        1125.00|      47.00000        3525.00|      16.00000        1200.00 
  CURB, INTEGRAL, CONCRETE                |                             |                             | 
0070 605-06120               34.000  m    |      60.00000        2040.00|      58.00000        1972.00|      63.60000        2162.40 
  CURB, CONCRETE                          |                             |                             | 
0071 605-06125              168.000  m    |      60.00000       10080.00|      62.00000       10416.00|      63.60000       10684.80 
  CURB, CONCRETE, MODIFIED                |                             |                             | 
0072 605-06155             4389.000  m    |      36.50000      160198.50|      38.00000      166782.00|      38.70000      169854.30 
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             | 
0073 605-06155              345.000  m    |      60.00000       20700.00|      68.00000       23460.00|      63.60000       21942.00 
  CURB AND GUTTER, CONCRETE, MODIFIED ,II |                             |                             | 
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0074 605-06275              119.000  m2   |     105.00000       12495.00|      54.00000        6426.00|     111.50000       13268.50 
  CENTER CURB, D, CONCRETE, MODIFIED      |                             |                             | 
0075 605-94811                2.000  EACH |     300.00000         600.00|     740.00000        1480.00|     318.00000         636.00 
  CURB TURNOUT                            |                             |                             | 
0076 605-96305               13.000  m    |      50.00000         650.00|      38.00000         494.00|      53.00000         689.00 
  CURB AND GUTTER, CONCRETE, DEPRESSED    |                             |                             | 
0077 607-06175               10.000  m    |      85.00000         850.00|      51.00000         510.00|      90.10000         901.00 
  GUTTER, CONCRETE                        |                             |                             | 
0078 607-06335              211.000  m    |      50.00000       10550.00|     192.00000       40512.00|      53.00000       11183.00 
  PAVED SIDE DITCH, A                     |                             |                             | 
0079 607-06340               90.000  m    |      70.00000        6300.00|     200.00000       18000.00|      74.25000        6682.50 
  PAVED SIDE DITCH, B                     |                             |                             | 
0080 610-07486             1473.000  Mg   |      88.00000      129624.00|     100.00000      147300.00|      92.40000      136105.20 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0081 610-07487              125.000  Mg   |     125.00000       15625.00|     142.00000       17750.00|     131.25000       16406.25 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0082 610-05330             5582.000  m2   |      34.50000      192579.00|      43.00000      240026.00|      36.60000      204301.20 
  PCCP FOR APPROACHES                     |                             |                             | 
0083 611-06497                2.000  EACH |     115.00000         230.00|     217.00000         434.00|     125.00000         250.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0084 615-06505               16.000  EACH |     495.00000        7920.00|     680.00000       10880.00|     525.00000        8400.00 
  MONUMENT, B                             |                             |                             | 
0085 615-06527                3.000  EACH |     495.00000        1485.00|     560.00000        1680.00|     525.00000        1575.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0086 616-02320             1422.000  m2   |       2.75000        3910.50|       3.00000        4266.00|       2.40000        3412.80 
  GEOTEXTILES                             |                             |                             | 
0087 616-04918               95.000  m2   |      25.00000        2375.00|      67.00000        6365.00|     130.00000       12350.00 
  LIMESTONE , BOULDER, FRESHWATER         |                             |                             | 
0088 616-05688               16.000  Mg   |      30.00000         480.00|      67.00000        1072.00|      52.00000         832.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0089 616-06405                4.000  Mg   |      30.00000         120.00|      86.00000         344.00|      44.00000         176.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0090 621-01004                2.000  EACH |     690.00000        1380.00|     780.00000        1560.00|     730.00000        1460.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0091 621-02770             4438.000  m2   |       1.37000        6080.06|       1.50000        6657.00|       1.45000        6435.10 
  EROSION CONTROL BLANKET                 |                             |                             | 
0092 621-06545                1.000  Mg   |     500.00000         500.00|     570.00000         570.00|     530.00000         530.00 
  FERTILIZER                              |                             |                             | 
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0093 621-06557               90.000  kg   |       6.00000         540.00|       7.00000         630.00|       6.40000         576.00 
  SEED MIXTURE, T                         |                             |                             | 
0094 621-06559             4788.000  m2   |       0.35000        1675.80|       0.50000        2394.00|       0.38000        1819.44 
  MULCHED SEEDING, R                      |                             |                             | 
0095 621-06567              299.000  kL   |       0.50000         149.50|       0.60000         179.40|       0.55000         164.45 
  WATER                                   |                             |                             | 
0096 621-06575            16601.000  m2   |       3.18000       52791.18|       3.60000       59763.60|       3.40000       56443.40 
  SODDING, NURSERY                        |                             |                             | 
0097 621-07109                       LUMP |    8500.00000        8500.00|    1880.00000        1880.00|   15500.00000       15500.00 
  WATER PUMPING ,LAKE                     |                             |                             | 
0098 703-51030            49213.000  kg   |       2.20000      108268.60|       2.00000       98426.00|       2.35000      115650.55 
  REINFORCING STEEL                       |                             |                             | 
0099 706-92237                5.000  m    |     830.00000        4150.00|     490.00000        2450.00|     455.00000        2275.00 
  HANDRAIL, STEEL                         |                             |                             | 
0100 714-44240              885.000  m3   |     850.00000      752250.00|     750.00000      663750.00|     748.00000      661980.00 
  CONCRETE, A, STRUCTURES                 |                             |                             | 
0101 715-01471                1.000  EACH |     475.00000         475.00|     350.00000         350.00|     750.00000         750.00 
  PIPE END SECTION, PRECAST CONCRETE, 375 |                             |                             | 
  mm                                      |                             |                             | 
0102 715-01472                2.000  EACH |     520.00000        1040.00|     390.00000         780.00|     810.00000        1620.00 
  PIPE END SECTION, PRECAST CONCRETE, 450 |                             |                             | 
  mm                                      |                             |                             | 
0103 715-01765                3.000  EACH |     350.00000        1050.00|     340.00000        1020.00|     740.00000        2220.00 
  PIPE END SECTION, PRECAST CONCRETE, 300 |                             |                             | 
  mm                                      |                             |                             | 
0104 715-01959                7.000  EACH |    5000.00000       35000.00|     285.00000        1995.00|     460.00000        3220.00 
  CORP. COCK, 19 mm                       |                             |                             | 
0105 715-03033                1.000  EACH |    2500.00000        2500.00|    1425.00000        1425.00|    1365.00000        1365.00 
  BLOW OFF ASSEMBLY ,PERM 100mm           |                             |                             | 
0106 715-03033                1.000  EACH |    3000.00000        3000.00|    1970.00000        1970.00|    1885.00000        1885.00 
  BLOW OFF ASSEMBLY ,PERM 300mm           |                             |                             | 
0107 715-03033               14.000  EACH |    1500.00000       21000.00|     950.00000       13300.00|     825.00000       11550.00 
  BLOW OFF ASSEMBLY ,TEMP 50mm            |                             |                             | 
0108 715-03584                1.000  EACH |     650.00000         650.00|     750.00000         750.00|     845.00000         845.00 
  SAFETY METAL END SECTION, 4:1, 450 mm   |                             |                             | 
0109 715-04612               12.000  m    |     625.00000        7500.00|     300.00000        3600.00|     358.00000        4296.00 
  PIPE ,SANITARY SEWER, DEFORMED, > 17 sq |                             |                             | 
0110 715-05024               86.000  m    |     250.00000       21500.00|     350.00000       30100.00|     316.00000       27176.00 
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                             |                             | 
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0111 715-05149             1395.000  m    |     130.00000      181350.00|     215.00000      299925.00|     183.00000      255285.00 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                             |                             | 
0112 715-05151              391.000  m    |     135.00000       52785.00|     220.00000       86020.00|     173.00000       67643.00 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 
0113 715-05152              527.000  m    |     160.00000       84320.00|     230.00000      121210.00|     154.00000       81158.00 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                             |                             | 
0114 715-05154               70.000  m    |     200.00000       14000.00|     275.00000       19250.00|     235.00000       16450.00 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                             |                             | 
0115 715-05156              575.000  m    |     250.00000      143750.00|     290.00000      166750.00|     248.00000      142600.00 
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                             |                             | 
0116 715-05159              193.000  m    |     350.00000       67550.00|     405.00000       78165.00|     378.00000       72954.00 
  PIPE, TYPE 2, CIRCULAR, 1050 mm         |                             |                             | 
0117 715-05161              394.000  m    |     450.00000      177300.00|     465.00000      183210.00|     488.00000      192272.00 
  PIPE, TYPE 2, CIRCULAR, 1200 mm         |                             |                             | 
0118 715-05163               31.000  m    |     625.00000       19375.00|     600.00000       18600.00|     876.00000       27156.00 
  PIPE, TYPE 2, CIRCULAR, 1500 mm         |                             |                             | 
0119 715-05335               11.000  m    |     420.00000        4620.00|     385.00000        4235.00|     252.00000        2772.00 
  PIPE, TYPE 2, DEFORMED, MIN. AREA 0.47  |                             |                             | 
  m2                                      |                             |                             | 
0120 715-05408               52.000  m    |     245.00000       12740.00|     200.00000       10400.00|     247.00000       12844.00 
  PIPE, SANITARY SEWER, 200 mm            |                             |                             | 
0121 715-05711              231.000  m    |      85.00000       19635.00|     190.00000       43890.00|      42.00000        9702.00 
  PIPE, SANITARY SEWER, 150 mm            |                             |                             | 
0122 715-07071                1.000  EACH |    2065.00000        2065.00|    1500.00000        1500.00|    1765.00000        1765.00 
  SAFETY METAL END SECTION, 4:1, 750 mm   |                             |                             | 
0123 715-07135                1.000  EACH |    2000.00000        2000.00|    1800.00000        1800.00|    1150.00000        1150.00 
  CONCRETE ANCHOR, 750 mm                 |                             |                             | 
0124 715-07780                2.000  EACH |    2500.00000        5000.00|    1800.00000        3600.00|    2260.00000        4520.00 
  SAFETY METAL END SECTION, 4:1, MIN.     |                             |                             | 
  AREA 0.47 m2                            |                             |                             | 
0125 715-44276              670.000  m    |      12.00000        8040.00|      45.00000       30150.00|      29.00000       19430.00 
  PIPE, PVC, PERF., 100 mm                |                             |                             | 
0126 715-92037              169.000  m    |      30.00000        5070.00|      60.00000       10140.00|      29.00000        4901.00 
  PIPE, PVC, 100 mm                       |                             |                             | 
0127 715-96389                2.000  EACH |     625.00000        1250.00|     580.00000        1160.00|     765.00000        1530.00 
  PIPE END SECTION, PRECAST CONCRETE, 600 |                             |                             | 
  mm                                      |                             |                             | 
0128 720-04682                3.000  EACH |    2350.00000        7050.00|    3300.00000        9900.00|    4650.00000       13950.00 
  INLET , MODIFIED                        |                             |                             | 
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0129 720-07309               15.000  m    |     450.00000        6750.00|     610.00000        9150.00|     432.00000        6480.00 
  TRENCH DRAIN                            |                             |                             | 
0130 720-44000               57.000  EACH |     600.00000       34200.00|     500.00000       28500.00|     415.00000       23655.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0131 720-45005                1.000  EACH |    2200.00000        2200.00|    2200.00000        2200.00|    1850.00000        1850.00 
  INLET, A2                               |                             |                             | 
0132 720-45045                5.000  EACH |    2200.00000       11000.00|    2200.00000       11000.00|    2850.00000       14250.00 
  INLET, J10                              |                             |                             | 
0133 720-45055                1.000  EACH |    2200.00000        2200.00|    2200.00000        2200.00|    2980.00000        2980.00 
  INLET, M10                              |                             |                             | 
0134 720-45105                5.000  EACH |    2200.00000       11000.00|    2200.00000       11000.00|    1890.00000        9450.00 
  INLET, A2, MODIFIED                     |                             |                             | 
0135 720-45145               62.000  EACH |    2200.00000      136400.00|    2200.00000      136400.00|    2850.00000      176700.00 
  INLET, J10, MODIFIED                    |                             |                             | 
0136 720-45155               44.000  EACH |    2200.00000       96800.00|    2200.00000       96800.00|    2980.00000      131120.00 
  INLET, M10, MODIFIED                    |                             |                             | 
0137 720-45260                1.000  EACH |    1200.00000        1200.00|    2000.00000        2000.00|    1650.00000        1650.00 
  PIPE CATCH BASIN, 300 mm                |                             |                             | 
0138 720-45275                6.000  EACH |    1400.00000        8400.00|    2350.00000       14100.00|    2270.00000       13620.00 
  PIPE CATCH BASIN, 600 mm                |                             |                             | 
0139 720-45375                5.000  EACH |    1400.00000        7000.00|    2600.00000       13000.00|    2570.00000       12850.00 
  PIPE CATCH BASIN, 600 mm, MODIFIED      |                             |                             | 
0140 720-45410               22.000  EACH |    4000.00000       88000.00|    2900.00000       63800.00|    3260.00000       71720.00 
  MANHOLE, C4                             |                             |                             | 
0141 720-45415                7.000  EACH |    5250.00000       36750.00|    4100.00000       28700.00|    4360.00000       30520.00 
  MANHOLE, D4                             |                             |                             | 
0142 720-45416                5.000  EACH |    8100.00000       40500.00|   10000.00000       50000.00|   14650.00000       73250.00 
  MANHOLE, E4                             |                             |                             | 
0143 720-45510                3.000  EACH |    8500.00000       25500.00|    3250.00000        9750.00|    6155.00000       18465.00 
  MANHOLE, C4, MODIFIED ,SANITARY         |                             |                             | 
0144 720-45520                1.000  EACH |   17000.00000       17000.00|   11200.00000       11200.00|   77500.00000       77500.00 
  MANHOLE, E4, MODIFIED ,SANITARY         |                             |                             | 
0145 720-93411                1.000  EACH |    3250.00000        3250.00|    1900.00000        1900.00|    3290.00000        3290.00 
  INLET, C15, MODIFIED                    |                             |                             | 
0146 720-94612                8.000  EACH |    6000.00000       48000.00|    4900.00000       39200.00|    7100.00000       56800.00 
  MANHOLE, K4                             |                             |                             | 
0147 720-94847               18.000  EACH |    2750.00000       49500.00|    2400.00000       43200.00|    3775.00000       67950.00 
  INLET, R13, MODIFIED                    |                             |                             | 
0148 720-95422                3.000  EACH |    5000.00000       15000.00|    4200.00000       12600.00|    4850.00000       14550.00 
  MANHOLE, J4                             |                             |                             | 
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0149 732-03063                3.000  EACH |    1000.00000        3000.00|     800.00000        2400.00|    2415.00000        7245.00 
  TAPPING SLEEVE ,150 mm                  |                             |                             | 
0150 732-03063                1.000  EACH |     800.00000         800.00|     930.00000         930.00|    2565.00000        2565.00 
  TAPPING SLEEVE ,200mm                   |                             |                             | 
0151 732-03063                2.000  EACH |    1300.00000        2600.00|    1460.00000        2920.00|    3220.00000        6440.00 
  TAPPING SLEEVE ,300mm                   |                             |                             | 
0152 732-03064                3.000  EACH |    2300.00000        6900.00|    1630.00000        4890.00|     930.00000        2790.00 
  TAPPING VALVE ,150 mm                   |                             |                             | 
0153 732-03064                1.000  EACH |    3000.00000        3000.00|    2050.00000        2050.00|    1150.00000        1150.00 
  TAPPING VALVE ,200mm                    |                             |                             | 
0154 732-03064                2.000  EACH |    4500.00000        9000.00|    3450.00000        6900.00|    2285.00000        4570.00 
  TAPPING VALVE ,300mm                    |                             |                             | 
0155 732-03072                2.000  EACH |     500.00000        1000.00|     630.00000        1260.00|     535.00000        1070.00 
  TEE ,200X150X200                        |                             |                             | 
0156 732-03072                7.000  EACH |     500.00000        3500.00|     440.00000        3080.00|     535.00000        3745.00 
  TEE ,200X200X150                        |                             |                             | 
0157 732-03072                1.000  EACH |     500.00000         500.00|     470.00000         470.00|     540.00000         540.00 
  TEE ,200X200X200                        |                             |                             | 
0158 732-03072                1.000  EACH |     650.00000         650.00|     780.00000         780.00|     790.00000         790.00 
  TEE ,300X200X200                        |                             |                             | 
0159 732-03072                3.000  EACH |     700.00000        2100.00|    1000.00000        3000.00|     980.00000        2940.00 
  TEE ,300X200X300                        |                             |                             | 
0160 732-03072                2.000  EACH |     750.00000        1500.00|     700.00000        1400.00|     610.00000        1220.00 
  TEE ,300X300X150                        |                             |                             | 
0161 732-03072                5.000  EACH |     750.00000        3750.00|     740.00000        3700.00|     650.00000        3250.00 
  TEE ,300X300X200                        |                             |                             | 
0162 732-03072                3.000  EACH |     850.00000        2550.00|     920.00000        2760.00|     760.00000        2280.00 
  TEE ,300X300X300                        |                             |                             | 
0163 732-03072                1.000  EACH |    3300.00000        3300.00|    2800.00000        2800.00|    2875.00000        2875.00 
  TEE ,500X500X500                        |                             |                             | 
0164 732-03074                1.000  EACH |     250.00000         250.00|     320.00000         320.00|     210.00000         210.00 
  REDUCER ,200X100                        |                             |                             | 
0165 732-03074                1.000  EACH |     300.00000         300.00|     330.00000         330.00|     215.00000         215.00 
  REDUCER ,200X150                        |                             |                             | 
0166 732-03074                1.000  EACH |     650.00000         650.00|     950.00000         950.00|     791.00000         791.00 
  REDUCER ,400X300                        |                             |                             | 
0167 732-03074                1.000  EACH |    1300.00000        1300.00|    1500.00000        1500.00|    1325.00000        1325.00 
  REDUCER ,500X300                        |                             |                             | 
0168 732-04596               70.000  EACH |    2300.00000      161000.00|    2300.00000      161000.00|    1475.00000      103250.00 
  WATER SERVICE ,LINE, RENEWAL            |                             |                             | 
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0169 732-04776                8.000  EACH |     200.00000        1600.00|     190.00000        1520.00|     230.00000        1840.00 
  BEND ,100mm, 45 DEG                     |                             |                             | 
0170 732-04776                9.000  EACH |     225.00000        2025.00|     300.00000        2700.00|     294.00000        2646.00 
  BEND ,150mm, 45 DEG                     |                             |                             | 
0171 732-04776                2.000  EACH |     300.00000         600.00|     310.00000         620.00|     325.00000         650.00 
  BEND ,150mm, 90 DEG                     |                             |                             | 
0172 732-04776               13.000  EACH |     400.00000        5200.00|     420.00000        5460.00|     425.00000        5525.00 
  BEND ,200mm, 45 DEG                     |                             |                             | 
0173 732-04776                2.000  EACH |     700.00000        1400.00|     750.00000        1500.00|     825.00000        1650.00 
  BEND ,300mm, 22.5 DEG                   |                             |                             | 
0174 732-04776              100.000  EACH |     450.00000       45000.00|     770.00000       77000.00|     875.00000       87500.00 
  BEND ,300mm, 45 DEG                     |                             |                             | 
0175 732-04776                1.000  EACH |     700.00000         700.00|     800.00000         800.00|    1225.00000        1225.00 
  BEND ,300mm, 90 DEG                     |                             |                             | 
0176 732-04776                1.000  EACH |    1500.00000        1500.00|    1780.00000        1780.00|    1800.00000        1800.00 
  BEND ,400mm, 45 DEG                     |                             |                             | 
0177 732-04776                6.000  EACH |    2300.00000       13800.00|    2250.00000       13500.00|    2740.00000       16440.00 
  BEND ,500mm, 45 DEG                     |                             |                             | 
0178 732-04836                2.000  EACH |    1200.00000        2400.00|     780.00000        1560.00|     815.00000        1630.00 
  GATE VALVE ,100mm                       |                             |                             | 
0179 732-04836               10.000  EACH |    1500.00000       15000.00|     950.00000        9500.00|     900.00000        9000.00 
  GATE VALVE ,150mm                       |                             |                             | 
0180 732-04836               12.000  EACH |    2000.00000       24000.00|    1300.00000       15600.00|    1185.00000       14220.00 
  GATE VALVE ,200mm                       |                             |                             | 
0181 732-04836               13.000  EACH |    3000.00000       39000.00|    2100.00000       27300.00|    1950.00000       25350.00 
  GATE VALVE ,300mm                       |                             |                             | 
0182 732-04836                2.000  EACH |   16000.00000       32000.00|   12100.00000       24200.00|   12500.00000       25000.00 
  GATE VALVE ,500mm                       |                             |                             | 
0183 732-04837                1.000  EACH |     200.00000         200.00|     150.00000         150.00|      75.00000          75.00 
  PLUG ,MJ 100mm                          |                             |                             | 
0184 732-04837                5.000  EACH |     300.00000        1500.00|     260.00000        1300.00|     105.00000         525.00 
  PLUG ,MJ 200mm                          |                             |                             | 
0185 732-04837                1.000  EACH |     400.00000         400.00|     390.00000         390.00|     150.00000         150.00 
  PLUG ,MJ 300mm                          |                             |                             | 
0186 732-04837                1.000  EACH |     250.00000         250.00|     160.00000         160.00|      88.00000          88.00 
  PLUG ,MJ150mm                           |                             |                             | 
0187 732-04964                8.000  m    |     550.00000        4400.00|     260.00000        2080.00|     155.00000        1240.00 
  WATER MAIN , 200mm, DUCTILE IRON, CL 52 |                             |                             | 
0188 732-04964                2.000  m    |    1500.00000        3000.00|     800.00000        1600.00|     375.00000         750.00 
  WATER MAIN , 400mm, PVC, C900           |                             |                             | 
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0189 732-04964               36.000  m    |     325.00000       11700.00|     310.00000       11160.00|     215.00000        7740.00 
  WATER MAIN , 500mm, PVC, C900           |                             |                             | 
0190 732-04964                8.000  m    |     500.00000        4000.00|     230.00000        1840.00|     135.00000        1080.00 
  WATER MAIN ,100mm, DUCTILE IRON, CL 52  |                             |                             | 
0191 732-04964               45.000  m    |      65.00000        2925.00|     220.00000        9900.00|      81.00000        3645.00 
  WATER MAIN ,100mm, PVC, C900            |                             |                             | 
0192 732-04964               74.000  m    |     225.00000       16650.00|     260.00000       19240.00|     120.00000        8880.00 
  WATER MAIN ,150mm, DUCTILE IRON, CL 52  |                             |                             | 
0193 732-04964              206.000  m    |     115.00000       23690.00|     240.00000       49440.00|      98.00000       20188.00 
  WATER MAIN ,200mm, PVC, C900            |                             |                             | 
0194 732-04964               76.000  m    |     400.00000       30400.00|     310.00000       23560.00|     200.00000       15200.00 
  WATER MAIN ,300mm, DUCTILE IRON, CL 52  |                             |                             | 
0195 732-04964              571.000  m    |     125.00000       71375.00|     260.00000      148460.00|     150.00000       85650.00 
  WATER MAIN ,300mm, PVC, C900            |                             |                             | 
0196 732-04964              911.000  m    |      55.00000       50105.00|      60.00000       54660.00|     120.00000      109320.00 
  WATER MAIN ,REMOVE                      |                             |                             | 
0197 732-07653              241.000  Mg   |      25.00000        6025.00|      31.00000        7471.00|      25.60000        6169.60 
  COARSE AGGREGATE, NO. 8                 |                             |                             | 
0198 732-91742               12.000  EACH |    4200.00000       50400.00|    2550.00000       30600.00|    2955.00000       35460.00 
  FIRE HYDRANT                            |                             |                             | 
0199 732-91742                2.000  EACH |    1800.00000        3600.00|    1000.00000        2000.00|    1525.00000        3050.00 
  FIRE HYDRANT ,ADJUST TO GRADE           |                             |                             | 
0200 801-01504               12.000  EACH |      75.00000         900.00|      86.00000        1032.00|      80.00000         960.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0201 801-03290                1.000  EACH |     495.00000         495.00|     627.00000         627.00|     525.00000         525.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0202 801-04308               24.000  EACH |     790.00000       18960.00|    1350.00000       32400.00|     840.00000       20160.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0203 801-06203             6565.000  m    |       0.92000        6039.80|       1.00000        6565.00|       0.98000        6433.70 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                             |                             | 
0204 801-06207             3499.000  m    |       3.25000       11371.75|       3.60000       12596.40|       3.50000       12246.50 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  100 mm                                  |                             |                             | 
0205 801-06212                1.000  EACH |      75.00000          75.00|     285.00000         285.00|      80.00000          80.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, WORD (ONLY)                  |                             |                             | 
0206 801-06216               94.000  m    |       9.90000         930.60|      12.00000        1128.00|      11.00000        1034.00 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  600 mm                                  |                             |                             | 
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0207 801-06218                4.000  m    |      35.00000         140.00|      57.00000         228.00|      37.00000         148.00 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  REMOVABLE, 600 mm                       |                             |                             | 
0208 801-06625               15.000  EACH |     125.00000        1875.00|     171.00000        2565.00|     135.00000        2025.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0209 801-06640               49.000  EACH |     265.00000       12985.00|     513.00000       25137.00|     280.00000       13720.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0210 801-06645               17.000  EACH |      65.00000        1105.00|      97.00000        1649.00|      70.00000        1190.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0211 801-06775                       LUMP |  179000.00000      179000.00|  127562.70000      127562.70|  750000.00000      750000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0212 801-07119              163.000  m    |      94.47000       15398.61|     114.00000       18582.00|     100.00000       16300.00 
  BARRICADE, III-B                        |                             |                             | 
0213 801-09133                4.000  EACH |   21000.00000       84000.00|   18800.00000       75200.00|   22260.00000       89040.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0214 801-94295               12.000  EACH |     144.00000        1728.00|     160.00000        1920.00|     170.00000        2040.00 
  SIGNAL HEAD, RELOCATE                   |                             |                             | 
0215 802-05701              266.000  m    |      42.00000       11172.00|      48.00000       12768.00|      46.00000       12236.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0216 802-05702               20.000  m    |      39.60000         792.00|      45.00000         900.00|      36.00000         720.00 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0217 802-07059               80.000  EACH |      25.00000        2000.00|      28.00000        2240.00|      65.00000        5200.00 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0218 802-07060                1.000  EACH |      60.00000          60.00|      68.00000          68.00|     255.00000         255.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0219 802-76025               38.000  m2   |     168.00000        6384.00|     190.00000        7220.00|     265.00000       10070.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0220 802-76035                9.000  m2   |     192.00000        1728.00|     220.00000        1980.00|     285.00000        2565.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
0221 802-76045               23.000  m2   |     216.00000        4968.00|     250.00000        5750.00|     305.00000        7015.00 
  SIGN, SHEET ENCAPSULATED LENS WITH      |                             |                             | 
  LEGEND, 3.18 mm THICKNESS               |                             |                             | 
0222 805-01815                4.000  EACH |    1740.00000        6960.00|    1980.00000        7920.00|    2025.00000        8100.00 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7  |                             |                             | 
0223 805-01816                6.000  EACH |    1000.00000        6000.00|    1140.00000        6840.00|    1115.00000        6690.00 
  SIGNAL SUPPORT FOUNDATION, 900 mm X 900 |                             |                             | 
  mm X 2500 mm                            |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 11,360,000                                                     ROUTE : 
     CALL ORDER   : 225                     CONTRACT ID : R -28494-B                   COUNTIES : VANDERBURGH 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1878024          |(   2   ) 35-1057095         |(   3  ) 35-1009310 
                                          |RAGLE, INC.                  |BLANKENBERGER BROTHERS       |DEIG BROTHERS LUMBER & CONSTR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0224 805-01842               27.000  EACH |     720.00000       19440.00|     820.00000       22140.00|     755.00000       20385.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0225 805-01844             1150.000  m    |      48.00000       55200.00|      55.00000       63250.00|      51.00000       58650.00 
  CONDUIT, STEEL, GALVANIZED, 50 mm,      |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0226 805-01861              770.000  m    |       6.25000        4812.50|       7.00000        5390.00|       5.80000        4466.00 
  SIGNAL CABLE, INTERCONNECT, 12C/19      |                             |                             | 
0227 805-02036                1.000  EACH |    2520.00000        2520.00|    2900.00000        2900.00|    2630.00000        2630.00 
  SIGNAL CANTILEVER STRUCTURE, 4.6 m  ARM |                             |                             | 
0228 805-02069                1.000  EACH |    2832.00000        2832.00|    3200.00000        3200.00|    2915.00000        2915.00 
  SIGNAL CANTILEVER STRUCTURE, 7.6 m      |                             |                             | 
0229 805-02072                1.000  EACH |    2916.00000        2916.00|    3300.00000        3300.00|    3110.00000        3110.00 
  SIGNAL CANTILEVER STRUCTURE, 9.1 m ARM  |                             |                             | 
0230 805-02073                1.000  EACH |    3120.00000        3120.00|    3550.00000        3550.00|    3280.00000        3280.00 
  SIGNAL CANTILEVER STRUCTURE, 10.7 m ARM |                             |                             | 
0231 805-02077                4.000  EACH |    3480.00000       13920.00|    4000.00000       16000.00|    3585.00000       14340.00 
  SIGNAL CANTILEVER STRUCTURE, 12.2 m ARM |                             |                             | 
0232 805-02087                       LUMP |     600.00000         600.00|     680.00000         680.00|    1635.00000        1635.00 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0233 805-02152               24.000  EACH |     480.00000       11520.00|     550.00000       13200.00|     475.00000       11400.00 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOLS, 450mm            |                             |                             | 
0234 805-05698                2.000  EACH |    1000.00000        2000.00|    1140.00000        2280.00|    1010.00000        2020.00 
  SIGNAL SUPPORT FOUNDATION, 750 mm X 750 |                             |                             | 
  mm X 2100 mm                            |                             |                             | 
0235 805-78100                3.000  EACH |   10320.00000       30960.00|   11700.00000       35100.00|   10345.00000       31035.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0236 805-78205               24.000  EACH |     564.00000       13536.00|     640.00000       15360.00|     605.00000       14520.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0237 805-78370               12.000  EACH |     144.00000        1728.00|     160.00000        1920.00|     105.00000        1260.00 
  PEDESTRIAN PUSH BUTTON                  |                             |                             | 
0238 805-78412                1.000  EACH |     456.00000         456.00|     520.00000         520.00|     450.00000         450.00 
  SIGNAL PEDESTAL, 2.7 m                  |                             |                             | 
0239 805-78415                4.000  EACH |    1296.00000        5184.00|    1470.00000        5880.00|    1490.00000        5960.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0240 805-78420                4.000  EACH |     240.00000         960.00|     270.00000        1080.00|     280.00000        1120.00 
  DISCONNECT HANGER                       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 11,360,000                                                     ROUTE : 
     CALL ORDER   : 225                     CONTRACT ID : R -28494-B                   COUNTIES : VANDERBURGH 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1878024          |(   2   ) 35-1057095         |(   3  ) 35-1009310 
                                          |RAGLE, INC.                  |BLANKENBERGER BROTHERS       |DEIG BROTHERS LUMBER & CONSTR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0241 805-78445                3.000  EACH |     480.00000        1440.00|     550.00000        1650.00|     515.00000        1545.00 
  SIGNAL SERVICE                          |                             |                             | 
0242 805-78467               60.000  m    |       6.25000         375.00|       7.00000         420.00|       5.75000         345.00 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0243 805-78470             2080.000  m    |       1.20000        2496.00|       1.30000        2704.00|       1.45000        3016.00 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0244 805-78480              520.000  m    |       3.30000        1716.00|       3.80000        1976.00|       3.00000        1560.00 
  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 
0245 805-78485              880.000  m    |       3.96000        3484.80|       4.50000        3960.00|       4.00000        3520.00 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0246 805-78490              480.000  m    |       4.60000        2208.00|       5.20000        2496.00|       5.10000        2448.00 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0247 805-78510             1690.000  m    |       2.40000        4056.00|       2.70000        4563.00|       2.55000        4309.50 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0248 805-78785               18.000  EACH |     480.00000        8640.00|     550.00000        9900.00|     655.00000       11790.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0249 805-78795              650.000  m    |      25.00000       16250.00|      28.00000       18200.00|      28.00000       18200.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0250 805-78900                1.000  EACH |     300.00000         300.00|     342.00000         342.00|     650.00000         650.00 
  PEDESTAL FOUNDATION, A                  |                             |                             | 
0251 805-78925                3.000  EACH |     720.00000        2160.00|     820.00000        2460.00|    1210.00000        3630.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0252 805-81032                4.000  EACH |    3420.00000       13680.00|    3900.00000       15600.00|    3295.00000       13180.00 
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                             |                             | 
0253 805-92504               17.000  EACH |     172.50000        2932.50|     200.00000        3400.00|     245.00000        4165.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0254 808-05866               34.000  m2   |      39.00000        1326.00|      34.00000        1156.00|      41.50000        1411.00 
  PAVEMENT MESSAGE MARKING, REMOVE        |                             |                             | 
0255 808-06368               16.000  m    |      19.00000         304.00|      11.00000         176.00|      20.00000         320.00 
  TRANSVERSE MARKING, REMOVE              |                             |                             | 
0256 808-06701             1035.000  m    |       1.41000        1459.35|       1.40000        1449.00|       1.50000        1552.50 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                             |                             | 
  100mm                                   |                             |                             | 
0257 808-06703              677.000  m    |       1.41000         954.57|       1.40000         947.80|       1.50000        1015.50 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 
0258 808-06716             4959.000  m    |       3.25000       16116.75|       1.40000        6942.60|       3.50000       17356.50 
  LINE, REMOVE                            |                             |                             | 
0259 808-75240              192.000  m    |       1.41000         270.72|       1.40000         268.80|       1.50000         288.00 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                             |                             | 
  100mm                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 11,360,000                                                     ROUTE : 
     CALL ORDER   : 225                     CONTRACT ID : R -28494-B                   COUNTIES : VANDERBURGH 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1878024          |(   2   ) 35-1057095         |(   3  ) 35-1009310 
                                          |RAGLE, INC.                  |BLANKENBERGER BROTHERS       |DEIG BROTHERS LUMBER & CONSTR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0260 808-75245             4698.000  m    |       1.41000        6624.18|       1.40000        6577.20|       1.50000        7047.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
0261 808-75247              302.000  m    |       2.55000         770.10|       4.00000        1208.00|       2.70000         815.40 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 150 |                             |                             | 
  mm                                      |                             |                             | 
0262 808-75278               63.000  m    |       5.28000         332.64|       8.00000         504.00|       5.60000         352.80 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 300 mm  |                             |                             | 
0263 808-75297              187.000  m    |       9.56000        1787.72|      16.00000        2992.00|      10.50000        1963.50 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
0264 808-75300              666.000  m    |       2.55000        1698.30|       4.00000        2664.00|       2.70000        1798.20 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 150 mm                  |                             |                             | 
0265 808-75320               23.000  EACH |      75.00000        1725.00|     103.00000        2369.00|      80.00000        1840.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0266 808-75325               13.000  EACH |      85.00000        1105.00|     143.00000        1859.00|      90.00000        1170.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
     SECTION TOTALS                       |           $    10,387,386.59|           $    11,290,000.00|           $    11,889,827.19 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $    10,387,386.59|           $    11,290,000.00|           $    11,889,827.19 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 233                     CONTRACT ID : R -28651-B                   COUNTIES : LAKE 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : 64 
                                         CONTRACT TIME : 11/15/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : N632009 
                                                                                                        N632007 
                                                                                                        N632011 
                                                                                                        OTHERS 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1120685     WALSH & KELLY INC                                                          $     8,340,833.57  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     8,818,789.51  105.7303% 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,455,500.00                                                   ROUTE : SR 53 
     CALL ORDER   : 233                     CONTRACT ID : R -28651-B                   COUNTIES : LAKE 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2  ) 35-0918397          |(      ) 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   MEDIAN CONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |  150000.00000      150000.00|  129751.63000      129751.63| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               14.000  MOS  |    4000.00000       56000.00|    4194.04000       58716.56| 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                4.000  EACH |     150.00000         600.00|     117.16000         468.64| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               56.000  MOS  |     175.00000        9800.00|     200.00000       11200.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |  417500.00000      417500.00|  755275.24000      755275.24| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 201-52370                       LUMP |  195000.00000      195000.00|  222011.78000      222011.78| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0011 202-01300                2.000  EACH |     900.00000        1800.00|     900.00000        1800.00| 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0012 202-02240              273.000  m2   |      25.00000        6825.00|      24.00000        6552.00| 
  PAVEMENT REMOVAL                        |                             |                             | 
0013 202-02271                8.000  EACH |     100.00000         800.00|     100.00000         800.00| 
  HEADWALL, REMOVE                        |                             |                             | 
0014 202-02273               99.000  m2   |      40.00000        3960.00|      29.90000        2960.10| 
  CENTER CURB, CONCRETE, REMOVE           |                             |                             | 
0015 202-02278              182.000  m    |      12.00000        2184.00|      12.76000        2322.32| 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0016 202-02279              387.000  m    |      12.00000        4644.00|      17.45000        6753.15| 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0017 202-03000                       LUMP |    4000.00000        4000.00|    2000.00000        2000.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 65, SIGN                            |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,455,500.00                                                   ROUTE : SR 53 
     CALL ORDER   : 233                     CONTRACT ID : R -28651-B                   COUNTIES : LAKE 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(      ) 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 202-05545              420.000  m3   |      39.25000       16485.00|     118.12000       49610.40| 
  REGULATED MATERIALS, DISPOSE, C         |                             |                             | 
0019 202-05550              420.000  m3   |      13.50000        5670.00|      87.48000       36741.60| 
  REGULATED MATERIALS, REMOVE, C          |                             |                             | 
0020 202-05555              420.000  m3   |      22.25000        9345.00|      52.54000       22066.80| 
  REGULATED MATERIALS, TRANSPORT, C       |                             |                             | 
0021 202-05825                3.000  EACH |    5200.00000       15600.00|   10000.00000       30000.00| 
  UNDERGROUND STORAGE TANK, REMOVE AND    |                             |                             | 
  DISPOSE, OVER 22800 THROUGH 39000       |                             |                             | 
  LITERS CAPACITY                         |                             |                             | 
0022 202-08429             1514.000  L    |       0.09000         136.26|       0.17000         257.38| 
  REGULATED MATERIALS, DISPOSE, B         |                             |                             | 
0023 202-08430             1514.000  L    |       0.29000         439.06|       0.26000         393.64| 
  REGULATED MATERIALS, REMOVE, B          |                             |                             | 
0024 202-08431             1514.000  L    |       0.55000         832.70|       0.44000         666.16| 
  REGULATED MATERIALS, TRANSPORT, B       |                             |                             | 
0025 202-52710              963.000  m2   |      12.00000       11556.00|      13.91000       13395.33| 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0026 202-74045               76.000  EACH |      32.00000        2432.00|      32.00000        2432.00| 
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOV |                             |                             | 
0027 202-91385               28.000  EACH |     500.00000       14000.00|     500.00000       14000.00| 
  INLET, REMOVE                           |                             |                             | 
0028 202-91840               28.000  m    |      36.00000        1008.00|      30.00000         840.00| 
  FENCE, CHAIN LINK, REMOVE               |                             |                             | 
0029 202-92222               25.000  EACH |     185.00000        4625.00|     235.00000        5875.00| 
  TESTING FOR CONTAMINATED MATERIALS, TPH |                             |                             | 
  (SOIL), 24 HOUR RETURN                  |                             |                             | 
0030 202-93047                7.000  EACH |     700.00000        4900.00|     700.00000        4900.00| 
  MANHOLE, REMOVE                         |                             |                             | 
0031 202-93763               58.000  EACH |     310.00000       17980.00|     310.00000       17980.00| 
  LIGHT STANDARD AND FOUNDATION, REMOVE   |                             |                             | 
0032 202-96133              673.000  m    |      15.00000       10095.00|      15.00000       10095.00| 
  PIPE, REMOVE                            |                             |                             | 
0033 202-96151                       LUMP |    1200.00000        1200.00|    1500.00000        1500.00| 
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                             |                             | 
0034 203-02000             9447.000  m3   |      33.00000      311751.00|      34.45000      325449.15| 
  EXCAVATION, COMMON                      |                             |                             | 
0035 205-03371              255.000  m3   |      50.00000       12750.00|      22.84000        5824.20| 
  SEDIMENT REMOVE                         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,455,500.00                                                   ROUTE : SR 53 
     CALL ORDER   : 233                     CONTRACT ID : R -28651-B                   COUNTIES : LAKE 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(      ) 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0036 205-06931               87.000  Mg   |      60.00000        5220.00|      53.76000        4677.12| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0037 205-06933               67.000  EACH |      70.00000        4690.00|      70.00000        4690.00| 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0038 205-06937             1530.000  m    |       4.82000        7374.60|       4.82000        7374.60| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0039 207-08268            19221.000  m2   |      18.00000      345978.00|      23.12000      444389.52| 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
0040 211-07454             9850.000  m3   |       0.10000         985.00|       0.10000         985.00| 
  STRUCTURE BACKFILL                      |                             |                             | 
0041 213-08058             3223.000  m3   |       0.10000         322.30|       0.10000         322.30| 
  FLOWABLE BACKFILL                       |                             |                             | 
0042 301-07448             3947.000  Mg   |      35.00000      138145.00|      61.17000      241437.99| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0043 302-06464               37.000  m3   |      55.00000        2035.00|     107.90000        3992.30| 
  SUBBASE FOR PCCP                        |                             |                             | 
0044 303-08210             1594.000  Mg   |      27.00000       43038.00|      39.27000       62596.38| 
  COMPACTED AGGREGATE NO. 53, TEMPORARY   |                             |                             | 
  FOR DRIVEWAYS                           |                             |                             | 
0045 306-08034            29264.000  m2   |       2.00000       58528.00|       2.09000       61161.76| 
  MILLING, ASPHALT, 38 mm                 |                             |                             | 
0046 306-08041             1352.000  m2   |       2.50000        3380.00|       2.97000        4015.44| 
  MILLING, PCCP                           |                             |                             | 
0047 306-08043             1015.000  m2   |       3.00000        3045.00|       4.00000        4060.00| 
  MILLING, TRANSITION                     |                             |                             | 
0048 401-07334             4727.000  Mg   |      80.00000      378160.00|     100.49000      475016.23| 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 
0049 401-07403            10574.000  Mg   |      70.00000      740180.00|      70.91000      749802.34| 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
0050 401-07424             8220.000  Mg   |      65.00000      534300.00|      59.63000      490158.60| 
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             | 
0051 401-07429             4315.000  Mg   |      70.00000      302050.00|      83.27000      359310.05| 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
0052 402-07441               10.000  Mg   |     150.00000        1500.00|     145.01000        1450.10| 
  HMA BASE, TYPE B                        |                             |                             | 
0053 402-07453               28.000  Mg   |     125.00000        3500.00|     135.95000        3806.60| 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
0054 406-05520               34.000  Mg   |     750.00000       25500.00|     469.73000       15970.82| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,455,500.00                                                   ROUTE : SR 53 
     CALL ORDER   : 233                     CONTRACT ID : R -28651-B                   COUNTIES : LAKE 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(      ) 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0055 603-91304               28.000  m    |      71.00000        1988.00|      30.00000         840.00| 
  FENCE, WOOD, RESET                      |                             |                             | 
0056 604-06070             7102.000  m2   |      50.00000      355100.00|      42.26000      300130.52| 
  SIDEWALK, CONCRETE                      |                             |                             | 
0057 604-07900              120.000  m2   |     120.00000       14400.00|     180.20000       21624.00| 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0058 604-07901                7.000  m2   |     175.00000        1225.00|     207.56000        1452.92| 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0059 604-07902              129.000  m2   |     120.00000       15480.00|     182.22000       23506.38| 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0060 604-44251                7.240  m3   |    1000.00000        7240.00|     761.63000        5514.20| 
  STEPS, CONCRETE                         |                             |                             | 
0061 605-06120              107.000  m    |     110.00000       11770.00|      76.52000        8187.64| 
  CURB, CONCRETE                          |                             |                             | 
0062 605-06140             3908.000  m    |      64.00000      250112.00|      48.88000      191023.04| 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0063 605-06255               96.000  m2   |     180.00000       17280.00|     142.76000       13704.96| 
  CENTER CURB, D, CONCRETE                |                             |                             | 
0064 605-92578              141.000  m2   |      65.00000        9165.00|      55.55000        7832.55| 
  CURB WALK, CONCRETE                     |                             |                             | 
0065 605-96305               20.000  m    |      64.00000        1280.00|      94.60000        1892.00| 
  CURB AND GUTTER, CONCRETE, DEPRESSED    |                             |                             | 
0066 610-07486             1286.000  Mg   |     100.00000      128600.00|      96.76000      124433.36| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0067 610-07712             8424.000  m2   |      62.00000      522288.00|      44.40000      374025.60| 
  PCCP FOR APPROACHES, 150 mm             |                             |                             | 
0068 611-06497               36.000  EACH |     230.00000        8280.00|     135.00000        4860.00| 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0069 611-06498               19.000  EACH |     305.00000        5795.00|     165.00000        3135.00| 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0070 611-95023                1.000  EACH |     300.00000         300.00|     309.00000         309.00| 
  MAILBOX ASSEMBLY, RESET                 |                             |                             | 
0071 615-06490               81.000  EACH |     178.00000       14418.00|     125.00000       10125.00| 
  RIGHT OF WAY MARKER                     |                             |                             | 
0072 615-06496                5.000  EACH |     100.00000         500.00|     128.87000         644.35| 
  PARKING BARRIER UNDISTRIBUTED           |                             |                             | 
0073 615-06500               23.000  EACH |     645.00000       14835.00|     500.00000       11500.00| 
  MONUMENT, A                             |                             |                             | 
0074 615-06505                3.000  EACH |     690.00000        2070.00|     525.00000        1575.00| 
  MONUMENT, B                             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,455,500.00                                                   ROUTE : SR 53 
     CALL ORDER   : 233                     CONTRACT ID : R -28651-B                   COUNTIES : LAKE 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(      ) 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0075 615-06520                1.000  EACH |     940.00000         940.00|     525.00000         525.00| 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0076 615-06527                2.000  EACH |     740.00000        1480.00|     400.00000         800.00| 
  MONUMENT, SECTION CORNER                |                             |                             | 
0077 615-97768                5.000  EACH |      50.00000         250.00|      78.39000         391.95| 
  PARKING BARRIER, RESET UNDISTRIBUTED    |                             |                             | 
0078 616-02320              108.000  m2   |       2.20000         237.60|       3.09000         333.72| 
  GEOTEXTILES                             |                             |                             | 
0079 616-06451              100.000  Mg   |      60.00000        6000.00|      83.26000        8326.00| 
  RIPRAP, UNIFORM                         |                             |                             | 
0080 621-01004                8.000  EACH |     350.00000        2800.00|     350.00000        2800.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0081 621-06545                1.210  Mg   |     675.00000         816.75|     675.00000         816.75| 
  FERTILIZER                              |                             |                             | 
0082 621-06557              413.000  kg   |       7.65000        3159.45|       7.65000        3159.45| 
  SEED MIXTURE, T                         |                             |                             | 
0083 621-06560             2941.000  m2   |       0.94000        2764.54|       0.94000        2764.54| 
  MULCHED SEEDING, U                      |                             |                             | 
0084 621-06567              167.000  kL   |       6.75000        1127.25|       6.75000        1127.25| 
  WATER                                   |                             |                             | 
0085 621-06575            14974.000  m2   |       3.68000       55104.32|       3.68000       55104.32| 
  SODDING, NURSERY                        |                             |                             | 
0086 622-05623               14.000  EACH |     185.00000        2590.00|     185.00000        2590.00| 
  PLANT, CONIFEROUS EVERGREEN, CONE,      |                             |                             | 
  BROAD UPRIGHT, 900 mm OR UNDER          |                             |                             | 
0087 715-04855                1.000  EACH |    3500.00000        3500.00|    3500.00000        3500.00| 
  PIPE END SECTION, 1050 mm               |                             |                             | 
0088 715-05024              430.800  m    |     305.00000      131394.00|     305.00000      131394.00| 
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                             |                             | 
0089 715-05048             5751.000  m    |      21.00000      120771.00|      21.00000      120771.00| 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                             |                             | 
0090 715-05149             1815.100  m    |     225.00000      408397.50|     225.00000      408397.50| 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                             |                             | 
0091 715-05151              634.000  m    |     160.00000      101440.00|     160.00000      101440.00| 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 
0092 715-05152              278.800  m    |     130.00000       36244.00|     130.00000       36244.00| 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                             |                             | 
0093 715-05154              744.800  m    |     215.00000      160132.00|     215.00000      160132.00| 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,455,500.00                                                   ROUTE : SR 53 
     CALL ORDER   : 233                     CONTRACT ID : R -28651-B                   COUNTIES : LAKE 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(      ) 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0094 715-05156              583.600  m    |     315.00000      183834.00|     315.00000      183834.00| 
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                             |                             | 
0095 715-05157              165.000  m    |     280.00000       46200.00|     280.00000       46200.00| 
  PIPE, TYPE 2, CIRCULAR, 825 mm          |                             |                             | 
0096 715-05159              347.700  m    |     340.00000      118218.00|     340.00000      118218.00| 
  PIPE, TYPE 2, CIRCULAR, 1050 mm         |                             |                             | 
0097 715-08283             1084.000  m2   |      90.00000       97560.00|     101.81000      110362.04| 
  PCCP FOR STRUCTURE INSTALLATION         |                             |                             | 
0098 715-08306              597.000  Mg   |      95.00000       56715.00|     146.60000       87520.20| 
  HMA FOR STRUCTURE INSTALLATION, TYPE C  |                             |                             | 
0099 715-44240               13.600  m3   |     500.00000        6800.00|     500.00000        6800.00| 
  CONCRETE, A, STRUCTURES                 |                             |                             | 
0100 715-46040                1.000  EACH |    3000.00000        3000.00|    3000.00000        3000.00| 
  PIPE END SECTION, 900 mm                |                             |                             | 
0101 718-06532             2000.000  m    |       2.75000        5500.00|       2.40000        4800.00| 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0102 718-52610             1306.000  m3   |      60.00000       78360.00|      60.00000       78360.00| 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0103 720-03481                2.000  EACH |    2600.00000        5200.00|    2600.00000        5200.00| 
  MANHOLE, H4, MODIFIED                   |                             |                             | 
0104 720-04182                1.000  EACH |     450.00000         450.00|     450.00000         450.00| 
  CASTING, 4                              |                             |                             | 
0105 720-04666                2.000  EACH |    1750.00000        3500.00|    1750.00000        3500.00| 
  CATCH BASIN TYPE H WITH 5 CASTING       |                             |                             | 
0106 720-04720                3.000  EACH |    2600.00000        7800.00|    2600.00000        7800.00| 
  MANHOLE, H                              |                             |                             | 
0107 720-04720                4.000  EACH |    2700.00000       10800.00|    2700.00000       10800.00| 
  MANHOLE, H WITH R-4342 CASTING          |                             |                             | 
0108 720-07301                4.000  EACH |    1900.00000        7600.00|    1900.00000        7600.00| 
  INLET TYPE HA WITH 5 CASTING            |                             |                             | 
0109 720-44000               13.000  EACH |     300.00000        3900.00|     300.00000        3900.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0110 720-44025                1.000  EACH |     600.00000         600.00|     600.00000         600.00| 
  CASTING, 4, FURNISH AND ADJUST TO GRADE |                             |                             | 
0111 720-44080                2.000  EACH |    1400.00000        2800.00|    1400.00000        2800.00| 
  CASTING, 15, FURNISH AND ADJUST TO GRAD |                             |                             | 
0112 720-45030                2.000  EACH |    1450.00000        2900.00|    1450.00000        2900.00| 
  INLET, E7                               |                             |                             | 
0113 720-45035                1.000  EACH |    1500.00000        1500.00|    1500.00000        1500.00| 
  INLET, F7                               |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,455,500.00                                                   ROUTE : SR 53 
     CALL ORDER   : 233                     CONTRACT ID : R -28651-B                   COUNTIES : LAKE 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(      ) 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0114 720-45235               32.000  EACH |    1600.00000       51200.00|    1600.00000       51200.00| 
  CATCH BASIN, E7                         |                             |                             | 
0115 720-45335                2.000  EACH |    1600.00000        3200.00|    1600.00000        3200.00| 
  CATCH BASIN, E7, MODIFIED               |                             |                             | 
0116 720-45405                3.000  EACH |    1650.00000        4950.00|    1650.00000        4950.00| 
  MANHOLE, B4                             |                             |                             | 
0117 720-45410               28.000  EACH |    1900.00000       53200.00|    1900.00000       53200.00| 
  MANHOLE, C4                             |                             |                             | 
0118 720-45415                1.000  EACH |    2400.00000        2400.00|    2400.00000        2400.00| 
  MANHOLE, D4                             |                             |                             | 
0119 720-45510                5.000  EACH |    1800.00000        9000.00|    1800.00000        9000.00| 
  MANHOLE, C4, MODIFIED                   |                             |                             | 
0120 720-45515                1.000  EACH |    2500.00000        2500.00|    2500.00000        2500.00| 
  MANHOLE, D4, MODIFIED                   |                             |                             | 
0121 720-45605                1.000  m    |    1250.00000        1250.00|    1250.00000        1250.00| 
  STRUCTURE, MANHOLE, RECONSTRUCT         |                             |                             | 
0122 720-91973               10.000  EACH |    3100.00000       31000.00|    3100.00000       31000.00| 
  MANHOLE, H4                             |                             |                             | 
0123 720-92025                8.000  EACH |    3200.00000       25600.00|    3200.00000       25600.00| 
  MANHOLE, D2                             |                             |                             | 
0124 720-92492                1.000  EACH |    1800.00000        1800.00|    1800.00000        1800.00| 
  MANHOLE, B                              |                             |                             | 
0125 720-92605                1.000  EACH |    5500.00000        5500.00|    5500.00000        5500.00| 
  MANHOLE, K2, MODIFIED                   |                             |                             | 
0126 720-93409                5.000  EACH |    2400.00000       12000.00|    2400.00000       12000.00| 
  INLET, B15, MODIFIED                    |                             |                             | 
0127 720-93411               14.000  EACH |    2400.00000       33600.00|    2400.00000       33600.00| 
  INLET, C15, MODIFIED                    |                             |                             | 
0128 720-94157                9.000  EACH |    1750.00000       15750.00|    1750.00000       15750.00| 
  MANHOLE, C , WITH R-4342 CASTING OR     |                             |                             | 
  EQUIVALENT                              |                             |                             | 
0129 720-94612                5.000  EACH |    4300.00000       21500.00|    4300.00000       21500.00| 
  MANHOLE, K4                             |                             |                             | 
0130 720-94713                9.000  EACH |    3000.00000       27000.00|    3000.00000       27000.00| 
  CATCH BASIN, C15, MODIFIED              |                             |                             | 
0131 720-95164                2.000  EACH |    2900.00000        5800.00|    2900.00000        5800.00| 
  CATCH BASIN, B15, MODIFIED              |                             |                             | 
0132 720-98174               33.000  EACH |    2500.00000       82500.00|    2500.00000       82500.00| 
  INLET, B15                              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,455,500.00                                                   ROUTE : SR 53 
     CALL ORDER   : 233                     CONTRACT ID : R -28651-B                   COUNTIES : LAKE 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(      ) 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0133 720-98555               12.000  EACH |    2500.00000       30000.00|    2500.00000       30000.00| 
  INLET, C15                              |                             |                             | 
0134 720-99416                1.000  EACH |    2900.00000        2900.00|    2900.00000        2900.00| 
  CATCH BASIN, B15                        |                             |                             | 
0135 720-99417               47.000  EACH |    3000.00000      141000.00|    3000.00000      141000.00| 
  CATCH BASIN, C15                        |                             |                             | 
0136 801-01504              108.000  EACH |      57.00000        6156.00|      25.00000        2700.00| 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0137 801-01506                8.000  EACH |     195.00000        1560.00|     100.00000         800.00| 
  TEMPORARY PAVEMENT MESSAGE MARKINGS,    |                             |                             | 
  WORD (RXR)                              |                             |                             | 
0138 801-04308                2.000  EACH |     650.00000        1300.00|     500.00000        1000.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0139 801-06203            22123.000  m    |       0.60000       13273.80|       0.35000        7743.05| 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                             |                             | 
0140 801-06207            25450.000  m    |       2.95000       75077.50|       3.27000       83221.50| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  100 mm                                  |                             |                             | 
0141 801-06216              318.000  m    |       8.50000        2703.00|       6.00000        1908.00| 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  600 mm                                  |                             |                             | 
0142 801-06640              140.000  EACH |     195.00000       27300.00|     150.00000       21000.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0143 801-06645                8.000  EACH |      75.00000         600.00|      60.00000         480.00| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0144 801-06710             1020.000  DAY  |      10.00000       10200.00|      11.00000       11220.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0145 801-06775                       LUMP |  175000.00000      175000.00|  134092.76000      134092.76| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0146 801-07119              643.000  m    |      65.00000       41795.00|      45.00000       28935.00| 
  BARRICADE, III-B                        |                             |                             | 
0147 801-94295               20.000  EACH |     120.00000        2400.00|     120.00000        2400.00| 
  SIGNAL HEAD, RELOCATE                   |                             |                             | 
0148 802-05701              231.600  m    |      39.69000        9192.20|      39.69000        9192.20| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0149 802-76025               43.690  m2   |     144.24000        6301.85|     144.24000        6301.85| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
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------------------------------------------+----------------------------+----------------------------+---------------------------- 
0150 802-76045                9.460  m2   |     150.69000        1425.53|     150.69000        1425.53| 
  SIGN, SHEET ENCAPSULATED LENS WITH      |                             |                             | 
  LEGEND, 3.18 mm THICKNESS               |                             |                             | 
0151 805-01815                8.000  EACH |    2009.00000       16072.00|    2009.00000       16072.00| 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7  |                             |                             | 
0152 805-01842               24.000  EACH |     562.00000       13488.00|     562.00000       13488.00| 
  HANDHOLE, SIGNAL                        |                             |                             | 
0153 805-01879                2.000  EACH |     410.00000         820.00|     410.00000         820.00| 
  SIGNAL SERVICE                          |                             |                             | 
0154 805-02087                       LUMP |    2100.00000        2100.00|    2100.00000        2100.00| 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0155 805-02152               16.000  EACH |     600.00000        9600.00|     600.00000        9600.00| 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOLS, 450mm            |                             |                             | 
0156 805-02373             1008.000  m    |       9.32000        9394.56|       9.32000        9394.56| 
  INTERCONNECT CABLE, FIBER OPTIC         |                             |                             | 
0157 805-02438                2.000  EACH |     410.00000         820.00|     410.00000         820.00| 
  COMMUNICATION TELEMETRY INTERCONNECT    |                             |                             | 
  INTERFACE PANEL                         |                             |                             | 
0158 805-06592             1963.000  m    |      36.47000       71590.61|      36.47000       71590.61| 
  CONDUIT, STEEL, GALVANIZED, 50mm        |                             |                             | 
0159 805-78100                2.000  EACH |   12000.00000       24000.00|   12000.00000       24000.00| 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0160 805-78205               13.000  EACH |     800.00000       10400.00|     800.00000       10400.00| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0161 805-78215                6.000  EACH |     840.00000        5040.00|     840.00000        5040.00| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
0162 805-78230                3.000  EACH |    1256.00000        3768.00|    1256.00000        3768.00| 
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0163 805-78370               16.000  EACH |     120.00000        1920.00|     120.00000        1920.00| 
  PEDESTRIAN PUSH BUTTON                  |                             |                             | 
0164 805-78415                8.000  EACH |    1420.00000       11360.00|    1420.00000       11360.00| 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0165 805-78420                8.000  EACH |     310.00000        2480.00|     310.00000        2480.00| 
  DISCONNECT HANGER                       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,455,500.00                                                   ROUTE : SR 53 
     CALL ORDER   : 233                     CONTRACT ID : R -28651-B                   COUNTIES : LAKE 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(      ) 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0166 805-78467               30.000  m    |       6.56000         196.80|       6.56000         196.80| 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0167 805-78470             3124.000  m    |       0.85000        2655.40|       0.85000        2655.40| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0168 805-78485              549.000  m    |       2.89000        1586.61|       2.89000        1586.61| 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0169 805-78490              979.000  m    |       3.28000        3211.12|       3.28000        3211.12| 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0170 805-78510             1097.000  m    |       3.12000        3422.64|       3.12000        3422.64| 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0171 805-78785               20.000  EACH |     440.00000        8800.00|     440.00000        8800.00| 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0172 805-78795             1026.000  m    |      29.52000       30287.52|      29.52000       30287.52| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0173 805-78925                2.000  EACH |     620.00000        1240.00|     620.00000        1240.00| 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0174 805-81032                8.000  EACH |    3700.00000       29600.00|    3700.00000       29600.00| 
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                             |                             | 
0175 805-86889             1350.000  m    |       2.62000        3537.00|       2.62000        3537.00| 
  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                             |                             | 
  COPPER                                  |                             |                             | 
0176 805-86930               80.000  EACH |      16.00000        1280.00|      16.00000        1280.00| 
  INSULATING LINK, NOT WATERPROOFED       |                             |                             | 
0177 805-92504               20.000  EACH |     290.00000        5800.00|     290.00000        5800.00| 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0178 805-96014              204.000  m    |      10.00000        2040.00|      12.01000        2450.04| 
  SAW CUT, FULL DEPTH                     |                             |                             | 
0179 805-98335             2500.000  m    |      22.96000       57400.00|      22.96000       57400.00| 
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                             |                             | 
  TRENCH, 4 1/C                           |                             |                             | 
0180 805-98336              600.000  m    |      22.96000       13776.00|      22.96000       13776.00| 
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                             |                             | 
  CONDUIT, 4 1/C                          |                             |                             | 
0181 807-02370               40.000  EACH |     310.00000       12400.00|     310.00000       12400.00| 
  LIGHT STRUCTURE, REMOVE AND RESET       |                             |                             | 
0182 807-02428               40.000  EACH |     660.00000       26400.00|     660.00000       26400.00| 
  LIGHTING FOUNDATION, CONCRETE, WITH     |                             |                             | 
  GROUNDING, 750 mm X 750 mm X 2450 mm    |                             |                             | 
0183 807-86605                5.000  EACH |     360.00000        1800.00|     360.00000        1800.00| 
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             | 
  SODIUM, 150 WATT                        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,455,500.00                                                   ROUTE : SR 53 
     CALL ORDER   : 233                     CONTRACT ID : R -28651-B                   COUNTIES : LAKE 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(      ) 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0184 807-86620               35.000  EACH |     260.00000        9100.00|     260.00000        9100.00| 
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             | 
  SODIUM, 400 WATT                        |                             |                             | 
0185 807-86910               40.000  EACH |      19.00000         760.00|      19.00000         760.00| 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
0186 807-86915               40.000  EACH |      21.00000         840.00|      21.00000         840.00| 
  CONNECTOR KIT, FUSED                    |                             |                             | 
0187 807-86920              140.000  EACH |      19.00000        2660.00|      19.00000        2660.00| 
  MULTIPLE COMPRESSION FITTING, NOT       |                             |                             | 
  WATERPROOFED                            |                             |                             | 
0188 807-86950               40.000  EACH |      26.00000        1040.00|      26.00000        1040.00| 
  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                             |                             | 
  LOCATION IDENTIFICATION                 |                             |                             | 
0189 808-06701             1041.000  m    |       1.27000        1322.07|       1.50000        1561.50| 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                             |                             | 
  100mm                                   |                             |                             | 
0190 808-06703             1395.000  m    |       1.27000        1771.65|       1.00000        1395.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 
0191 808-06716             6805.000  m    |       1.25000        8506.25|       0.75000        5103.75| 
  LINE, REMOVE                            |                             |                             | 
0192 808-75240              720.000  m    |       1.27000         914.40|       1.45000        1044.00| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                             |                             | 
  100mm                                   |                             |                             | 
0193 808-75245             5499.000  m    |       1.27000        6983.73|       0.90000        4949.10| 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
0194 808-75278              174.000  m    |       8.25000        1435.50|       5.25000         913.50| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 300 mm  |                             |                             | 
0195 808-75297              152.000  m    |      16.50000        2508.00|      12.75000        1938.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
0196 808-75300              660.000  m    |       4.15000        2739.00|       2.75000        1815.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 150 mm                  |                             |                             | 
0197 808-75320               66.000  EACH |      99.00000        6534.00|      55.00000        3630.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0198 808-75325               42.000  EACH |     147.00000        6174.00|      75.00000        3150.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,455,500.00                                                   ROUTE : SR 53 
     CALL ORDER   : 233                     CONTRACT ID : R -28651-B                   COUNTIES : LAKE 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(      ) 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0199 808-75340                4.000  EACH |     375.00000        1500.00|     325.00000        1300.00| 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 
0200 808-92027              629.000  m    |       5.50000        3459.50|       3.00000        1887.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  200mm                                   |                             |                             | 
     SECTION TOTALS                       |           $     8,340,833.57|           $     8,818,789.51|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     8,340,833.57|           $     8,818,789.51|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 291                     CONTRACT ID : R -29160-A                   COUNTIES : MARSHALL 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : 64 
                                         CONTRACT TIME : 10/15/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 36500235 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   32-0154474     JCI BRIDGE GROUP INC                                                       $       916,228.23  100.0000% 
   2   35-1489621     HRP CONSTRUCTION, INC.                                                     $     1,090,601.13  119.0316% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,127,665.95  123.0770% 
   4   35-1035122     GARIUP CONSTRUCTION CO. INC                                                $     1,224,000.01  133.5912% 
   5   35-1139301     E & B PAVING INC                                                           $     1,224,872.72  133.6864% 
   6   90-0177865     HIS CONSTRUCTORS LLC                                                       $     1,228,390.20  134.0703% 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,425,300.00                                                   ROUTE : 10 
     CALL ORDER   : 291                     CONTRACT ID : R -29160-A                   COUNTIES : MARSHALL 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 32-0154474          |(   2  ) 35-1489621          |(   3  ) 35-0918397 
                                          |JCI BRIDGE GROUP INC         |HRP CONSTRUCTION, INC.       |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   15000.00000       15000.00|   14000.00000       14000.00|   20700.00000       20700.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                8.000  MOS  |    3000.00000       24000.00|    2100.00000       16800.00|    1200.00000        9600.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08442                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, SUPERSTRUCTURE     |                             |                             | 
  CONCRETE                                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   45000.00000       45000.00|   53000.00000       53000.00|   42000.00000       42000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |   30000.00000       30000.00|   32000.00000       32000.00|   65000.00000       65000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 203-02000            16383.000  CYS  |       8.70000      142532.10|       6.00000       98298.00|      16.00000      262128.00 
  EXCAVATION, COMMON                      |                             |                             | 
0009 205-02224              725.000  LFT  |       1.72000        1247.00|       1.72000        1247.00|       1.00000         725.00 
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                             |                             | 
  PERIMETER PROTECTION                    |                             |                             | 
0010 205-04931                4.000  EACH |    1000.00000        4000.00|     530.00000        2120.00|    1100.00000        4400.00 
  SEDIMENT TRAP                           |                             |                             | 
0011 205-06931              158.800  TON  |      35.00000        5558.00|      32.00000        5081.60|      39.00000        6193.20 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0012 206-51220             2033.000  CYS  |      10.00000       20330.00|       8.00000       16264.00|      16.00000       32528.00 
  EXCAVATION, WET                         |                             |                             | 
0013 207-08265             1376.800  SYS  |       8.00000       11014.40|       4.00000        5507.20|       9.00000       12391.20 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
0014 207-08267             4189.000  SYS  |       7.50000       31417.50|       4.00000       16756.00|       9.00000       37701.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0015 211-07454              360.400  CYS  |      35.00000       12614.00|      11.00000        3964.40|      50.00000       18020.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0016 301-07448             2458.000  TON  |      20.00000       49160.00|      15.00000       36870.00|      25.00000       61450.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0017 303-03096                7.700  TON  |     400.00000        3080.00|      60.00000         462.00|     120.00000         924.00 
  RIVER ROCK                              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,425,300.00                                                   ROUTE : 10 
     CALL ORDER   : 291                     CONTRACT ID : R -29160-A                   COUNTIES : MARSHALL 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 32-0154474          |(   2   ) 35-1489621         |(   3  ) 35-0918397 
                                          |JCI BRIDGE GROUP INC         |HRP CONSTRUCTION, INC.       |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 303-07449              840.000  TON  |      25.00000       21000.00|      20.00000       16800.00|      34.50000       28980.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0019 402-07433              279.000  TON  |      63.50000       17716.50|      63.50000       17716.50|      75.00000       20925.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0020 402-07438              611.500  TON  |      46.00000       28129.00|      46.00000       28129.00|      60.00000       36690.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0021 406-05520                3.000  TON  |      10.00000          30.00|      10.00000          30.00|       1.00000           3.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0022 603-06045              160.000  LFT  |      16.00000        2560.00|      16.00000        2560.00|      16.00000        2560.00 
  FENCE, CHAIN LINK, 48 IN.               |                             |                             | 
0023 610-07487              638.000  TON  |      46.00000       29348.00|      46.00000       29348.00|      30.00000       19140.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0024 615-06490               25.000  EACH |     185.00000        4625.00|     130.00000        3250.00|     130.00000        3250.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0025 615-06505                4.000  EACH |     500.00000        2000.00|     525.00000        2100.00|     530.00000        2120.00 
  MONUMENT, B                             |                             |                             | 
0026 616-02320             1633.000  SYS  |       2.50000        4082.50|       2.00000        3266.00|       1.00000        1633.00 
  GEOTEXTILES                             |                             |                             | 
0027 616-06451              908.000  TON  |      45.00000       40860.00|      28.00000       25424.00|      31.00000       28148.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0028 616-07266              336.000  LFT  |      79.00000       26544.00|      79.00000       26544.00|      79.00000       26544.00 
  COIR ROLL , 18" DIAMETER                |                             |                             | 
0029 621-01004                3.000  EACH |     350.00000        1050.00|     350.00000        1050.00|     350.00000        1050.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0030 621-03307              685.000  CYS  |       9.00000        6165.00|       8.00000        5480.00|      30.00000       20550.00 
  STRIPPING TOPSOIL                       |                             |                             | 
0031 621-03909               38.000  LBS  |     283.00000       10754.00|     283.00000       10754.00|     280.00000       10640.00 
  SEED MIXTURE, NATIVE                    |                             |                             | 
0032 621-06545                1.140  TON  |     900.00000        1026.00|     900.00000        1026.00|     900.00000        1026.00 
  FERTILIZER                              |                             |                             | 
0033 621-06553              306.000  LBS  |       4.70000        1438.20|       4.70000        1438.20|       4.70000        1438.20 
  SEED MIXTURE, R                         |                             |                             | 
0034 621-06565                5.600  TON  |     680.00000        3808.00|     680.00000        3808.00|     680.00000        3808.00 
  MULCHING MATERIAL                       |                             |                             | 
0035 621-06567                4.200  kGAL |      55.00000         231.00|      55.00000         231.00|      55.00000         231.00 
  WATER                                   |                             |                             | 
0036 621-06570              100.000  CYS  |      20.00000        2000.00|      12.00000        1200.00|      48.50000        4850.00 
  TOP SOIL                                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,425,300.00                                                   ROUTE : 10 
     CALL ORDER   : 291                     CONTRACT ID : R -29160-A                   COUNTIES : MARSHALL 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 32-0154474          |(   2   ) 35-1489621         |(   3  ) 35-0918397 
                                          |JCI BRIDGE GROUP INC         |HRP CONSTRUCTION, INC.       |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 621-06574              334.000  SYS  |       5.15000        1720.10|       5.15000        1720.10|       5.20000        1736.80 
  SODDING                                 |                             |                             | 
0038 621-06575              339.000  SYS  |       5.15000        1745.85|       5.15000        1745.85|       5.20000        1762.80 
  SODDING, NURSERY                        |                             |                             | 
0039 621-07109                       LUMP |    1000.00000        1000.00|   12000.00000       12000.00|   12500.00000       12500.00 
  WATER PUMPING                           |                             |                             | 
0040 622-05605              100.000  EACH |      16.10000        1610.00|      16.10000        1610.00|      16.00000        1600.00 
  PLANT, ANNUAL                           |                             |                             | 
0041 622-05640               27.000  EACH |      64.00000        1728.00|      64.00000        1728.00|      64.00000        1728.00 
  PLANT, DECIDUOUS SHRUB, OVER 24 TO 36   |                             |                             | 
  IN.                                     |                             |                             | 
0043 622-52436                4.000  EACH |      30.00000         120.00|      30.00000         120.00|      25.00000         100.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0044 622-91786               96.000  EACH |      10.25000         984.00|      10.25000         984.00|      10.50000        1008.00 
  SEEDLING                                |                             |                             | 
0045 704-09031              591.000  SYS  |     125.00000       73875.00|     110.00000       65010.00|     130.00000       76830.00 
  ARTICULATING CONCRETE MATTRESS          |                             |                             | 
0047 714-26714              110.000  LFT  |     850.00000       93500.00|    2470.00000      271700.00|     840.00000       92400.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 8 FT. X 8 FT.                 |                             |                             | 
0048 715-03476                4.000  EACH |     800.00000        3200.00|     800.00000        3200.00|    1100.00000        4400.00 
  SAFETY METAL END SECTION, 4:1, 24 IN.   |                             |                             | 
0049 715-05123              188.000  LFT  |      40.00000        7520.00|      24.00000        4512.00|      38.00000        7144.00 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 
0050 801-04308                8.000  EACH |     109.00000         872.00|     109.00000         872.00|     110.00000         880.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0051 801-06625               23.000  EACH |      68.00000        1564.00|      68.00000        1564.00|      68.00000        1564.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0052 801-06640               20.000  EACH |      83.00000        1660.00|      83.00000        1660.00|      83.00000        1660.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0053 801-06645                2.000  EACH |      54.00000         108.00|      54.00000         108.00|      54.00000         108.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0054 801-06775                       LUMP |   25000.00000       25000.00|   20000.00000       20000.00|    3200.00000        3200.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0055 801-07118              120.000  LFT  |       9.80000        1176.00|       9.80000        1176.00|       9.80000        1176.00 
  BARRICADE, III-A                        |                             |                             | 
0056 802-05701               22.000  LFT  |      16.56000         364.32|      16.56000         364.32|      16.50000         363.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,425,300.00                                                   ROUTE : 10 
     CALL ORDER   : 291                     CONTRACT ID : R -29160-A                   COUNTIES : MARSHALL 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 32-0154474          |(   2   ) 35-1489621         |(   3  ) 35-0918397 
                                          |JCI BRIDGE GROUP INC         |HRP CONSTRUCTION, INC.       |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0057 802-76035               18.000  SFT  |      29.52000         531.36|      29.52000         531.36|      29.50000         531.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0058 808-06712              113.000  LFT  |       0.29000          32.77|       0.29000          32.77|       0.30000          33.90 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0059 808-06713             3164.000  LFT  |       0.29000         917.56|       0.29000         917.56|       0.30000         949.20 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0060 808-06714             2398.000  LFT  |       0.29000         695.42|       0.29000         695.42|       0.30000         719.40 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0061 808-06726               90.000  LFT  |       2.57000         231.30|     230.95000       20785.50|       2.60000         234.00 
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0062 808-75998               11.000  EACH |      98.75000        1086.25|      98.75000        1086.25|      99.00000        1089.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0063 622-05638               21.000  EACH |     420.00000        8820.00|     420.00000        8820.00|     420.00000        8820.00 
  PLANT, DECIDUOUS SHRUB, 18 IN. OR UNDER |                             |                             | 
  OVER 2"-2.5" CALIPER                    |                             |                             | 
0064 621-02770              722.500  SYS  |       8.70000        6285.75|       8.70000        6285.75|       8.50000        6141.25 
  EROSION CONTROL BLANKET                 |                             |                             | 
0065 714-08514              823.000  SFT  |      70.00000       57610.00|     175.00000      144025.00|      96.00000       79008.00 
  WINGWALL                                |                             |                             | 
0066 202-93615              200.000  SYS  |      14.00000        2800.00|       8.00000        1600.00|      22.50000        4500.00 
  CONCRETE, REMOVE                        |                             |                             | 
0067 202-51330                       LUMP |   12000.00000       12000.00|   27000.00000       27000.00|   22500.00000       22500.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0068 304-07490               35.000  TON  |     104.21000        3647.35|     104.21000        3647.35|     100.00000        3500.00 
  HMA PATCHING, TYPE B , FOR TEMPORARY    |                             |                             | 
  PAVEMENT                                |                             |                             | 
0069 301-07448               76.000  TON  |      30.00000        2280.00|      15.00000        1140.00|      10.00000         760.00 
  COMPACTED AGGREGATE, NO. 53, BASE . FOR |                             |                             | 
  TEMPORARY PAVEMENT                      |                             |                             | 
0070 303-07449               48.000  TON  |      30.00000        1440.00|      15.00000         720.00|      10.00000         480.00 
  COMPACTED AGGREGATE, NO. 73 , FOR       |                             |                             | 
  TEMPORARY PAVEMENT                      |                             |                             | 
0071 207-08267              178.000  SYS  |      10.00000        1780.00|       4.00000         712.00|       5.00000         890.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
     SECTION TOTALS                       |           $       916,228.23|           $     1,090,601.13|           $     1,127,665.95 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       916,228.23|           $     1,090,601.13|           $     1,127,665.95 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 291 -6 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,425,300.00                                                   ROUTE : 10 
     CALL ORDER   : 291                     CONTRACT ID : R -29160-A                   COUNTIES : MARSHALL 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1035122          |(   5   ) 35-1139301         |(   6  ) 90-0177865 
                                          |GARIUP CONSTRUCTION CO. INC  |E & B PAVING INC             |HIS CONSTRUCTORS LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    6400.00000        6400.00|   25000.00000       25000.00|   15000.00000       15000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                8.000  MOS  |    2673.96000       21391.68|    1600.00000       12800.00|    2400.00000       19200.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08442                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, SUPERSTRUCTURE     |                             |                             | 
  CONCRETE                                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |  170131.88000      170131.88|   61600.00000       61600.00|   61250.00000       61250.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |   23315.75000       23315.75|   45000.00000       45000.00|   42500.00000       42500.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 203-02000            16383.000  CYS  |      15.31000      250823.73|      15.95000      261308.85|      18.00000      294894.00 
  EXCAVATION, COMMON                      |                             |                             | 
0009 205-02224              725.000  LFT  |       4.74000        3436.50|       1.72000        1247.00|       1.85000        1341.25 
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                             |                             | 
  PERIMETER PROTECTION                    |                             |                             | 
0010 205-04931                4.000  EACH |     790.00000        3160.00|    2862.25000       11449.00|    1075.00000        4300.00 
  SEDIMENT TRAP                           |                             |                             | 
0011 205-06931              158.800  TON  |      48.56000        7711.33|     127.25000       20207.30|      55.00000        8734.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0012 206-51220             2033.000  CYS  |      37.64000       76522.12|      19.38000       39399.54|      17.00000       34561.00 
  EXCAVATION, WET                         |                             |                             | 
0013 207-08265             1376.800  SYS  |       8.06000       11097.01|       7.57000       10422.38|       9.00000       12391.20 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
0014 207-08267             4189.000  SYS  |       8.06000       33763.34|       5.53000       23165.17|       9.00000       37701.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0015 211-07454              360.400  CYS  |      37.17000       13396.07|      31.75000       11442.70|      50.00000       18020.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0016 301-07448             2458.000  TON  |      25.16000       61843.28|      17.47000       42941.26|      26.00000       63908.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0017 303-03096                7.700  TON  |      76.70000         590.59|      97.40000         749.98|     500.00000        3850.00 
  RIVER ROCK                              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,425,300.00                                                   ROUTE : 10 
     CALL ORDER   : 291                     CONTRACT ID : R -29160-A                   COUNTIES : MARSHALL 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1035122          |(   5   ) 35-1139301         |(   6  ) 90-0177865 
                                          |GARIUP CONSTRUCTION CO. INC  |E & B PAVING INC             |HIS CONSTRUCTORS LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 303-07449              840.000  TON  |      26.40000       22176.00|      25.00000       21000.00|      34.00000       28560.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0019 402-07433              279.000  TON  |      63.50000       17716.50|      63.50000       17716.50|      66.00000       18414.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0020 402-07438              611.500  TON  |      46.00000       28129.00|      46.00000       28129.00|      49.00000       29963.50 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0021 406-05520                3.000  TON  |      10.00000          30.00|      10.00000          30.00|      10.00000          30.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0022 603-06045              160.000  LFT  |      39.00000        6240.00|      16.00000        2560.00|      22.00000        3520.00 
  FENCE, CHAIN LINK, 48 IN.               |                             |                             | 
0023 610-07487              638.000  TON  |      46.00000       29348.00|      46.00000       29348.00|      49.00000       31262.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0024 615-06490               25.000  EACH |     132.00000        3300.00|     130.00000        3250.00|     140.00000        3500.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0025 615-06505                4.000  EACH |     955.00000        3820.00|     525.00000        2100.00|     625.00000        2500.00 
  MONUMENT, B                             |                             |                             | 
0026 616-02320             1633.000  SYS  |       3.00000        4899.00|       2.08000        3396.64|       2.50000        4082.50 
  GEOTEXTILES                             |                             |                             | 
0027 616-06451              908.000  TON  |      36.40000       33051.20|      29.42000       26713.36|      39.00000       35412.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0028 616-07266              336.000  LFT  |      79.00000       26544.00|      79.00000       26544.00|      83.00000       27888.00 
  COIR ROLL , 18" DIAMETER                |                             |                             | 
0029 621-01004                3.000  EACH |     350.00000        1050.00|     350.00000        1050.00|     360.00000        1080.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0030 621-03307              685.000  CYS  |       9.44000        6466.40|      11.91000        8158.35|      15.00000       10275.00 
  STRIPPING TOPSOIL                       |                             |                             | 
0031 621-03909               38.000  LBS  |     283.00000       10754.00|     283.00000       10754.00|     290.00000       11020.00 
  SEED MIXTURE, NATIVE                    |                             |                             | 
0032 621-06545                1.140  TON  |     900.00000        1026.00|     900.00000        1026.00|     925.00000        1054.50 
  FERTILIZER                              |                             |                             | 
0033 621-06553              306.000  LBS  |       4.70000        1438.20|       4.70000        1438.20|       5.00000        1530.00 
  SEED MIXTURE, R                         |                             |                             | 
0034 621-06565                5.600  TON  |     680.00000        3808.00|     680.00000        3808.00|     700.00000        3920.00 
  MULCHING MATERIAL                       |                             |                             | 
0035 621-06567                4.200  kGAL |      55.00000         231.00|      55.00000         231.00|      55.00000         231.00 
  WATER                                   |                             |                             | 
0036 621-06570              100.000  CYS  |      19.12000        1912.00|      90.00000        9000.00|      40.00000        4000.00 
  TOP SOIL                                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,425,300.00                                                   ROUTE : 10 
     CALL ORDER   : 291                     CONTRACT ID : R -29160-A                   COUNTIES : MARSHALL 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1035122          |(   5   ) 35-1139301         |(   6  ) 90-0177865 
                                          |GARIUP CONSTRUCTION CO. INC  |E & B PAVING INC             |HIS CONSTRUCTORS LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 621-06574              334.000  SYS  |       5.15000        1720.10|      10.00000        3340.00|       5.25000        1753.50 
  SODDING                                 |                             |                             | 
0038 621-06575              339.000  SYS  |       5.15000        1745.85|      10.00000        3390.00|       5.25000        1779.75 
  SODDING, NURSERY                        |                             |                             | 
0039 621-07109                       LUMP |   52000.00000       52000.00|   14625.00000       14625.00|   16000.00000       16000.00 
  WATER PUMPING                           |                             |                             | 
0040 622-05605              100.000  EACH |      16.10000        1610.00|      16.10000        1610.00|      16.50000        1650.00 
  PLANT, ANNUAL                           |                             |                             | 
0041 622-05640               27.000  EACH |      64.00000        1728.00|      64.00000        1728.00|      68.00000        1836.00 
  PLANT, DECIDUOUS SHRUB, OVER 24 TO 36   |                             |                             | 
  IN.                                     |                             |                             | 
0043 622-52436                4.000  EACH |      30.00000         120.00|      30.00000         120.00|      32.00000         128.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0044 622-91786               96.000  EACH |      10.25000         984.00|      10.25000         984.00|      11.00000        1056.00 
  SEEDLING                                |                             |                             | 
0045 704-09031              591.000  SYS  |     108.59000       64176.69|     114.47000       67651.77|     125.00000       73875.00 
  ARTICULATING CONCRETE MATTRESS          |                             |                             | 
0047 714-26714              110.000  LFT  |     569.59000       62654.90|    1500.00000      165000.00|     800.00000       88000.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 8 FT. X 8 FT.                 |                             |                             | 
0048 715-03476                4.000  EACH |     960.00000        3840.00|     805.25000        3221.00|    1200.00000        4800.00 
  SAFETY METAL END SECTION, 4:1, 24 IN.   |                             |                             | 
0049 715-05123              188.000  LFT  |      61.00000       11468.00|      38.86000        7305.68|      50.00000        9400.00 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 
0050 801-04308                8.000  EACH |     109.00000         872.00|     109.00000         872.00|     115.00000         920.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0051 801-06625               23.000  EACH |      68.00000        1564.00|      68.00000        1564.00|      70.00000        1610.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0052 801-06640               20.000  EACH |      83.00000        1660.00|      83.00000        1660.00|      85.00000        1700.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0053 801-06645                2.000  EACH |      54.00000         108.00|      54.00000         108.00|      56.00000         112.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0054 801-06775                       LUMP |    5682.50000        5682.50|   48090.00000       48090.00|   31500.00000       31500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0055 801-07118              120.000  LFT  |       9.80000        1176.00|       9.80000        1176.00|      10.00000        1200.00 
  BARRICADE, III-A                        |                             |                             | 
0056 802-05701               22.000  LFT  |      15.00000         330.00|      40.00000         880.00|      15.25000         335.50 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,425,300.00                                                   ROUTE : 10 
     CALL ORDER   : 291                     CONTRACT ID : R -29160-A                   COUNTIES : MARSHALL 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1035122          |(   5   ) 35-1139301         |(   6  ) 90-0177865 
                                          |GARIUP CONSTRUCTION CO. INC  |E & B PAVING INC             |HIS CONSTRUCTORS LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0057 802-76035               18.000  SFT  |      20.00000         360.00|      35.00000         630.00|      20.50000         369.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0058 808-06712              113.000  LFT  |       0.29000          32.77|       0.30000          33.90|       0.30000          33.90 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0059 808-06713             3164.000  LFT  |       0.29000         917.56|       0.30000         949.20|       0.30000         949.20 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0060 808-06714             2398.000  LFT  |       0.29000         695.42|       0.30000         719.40|       0.30000         719.40 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0061 808-06726               90.000  LFT  |       2.57000         231.30|       2.75000         247.50|       2.75000         247.50 
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0062 808-75998               11.000  EACH |      75.00000         825.00|      75.00000         825.00|     105.00000        1155.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0063 622-05638               21.000  EACH |     420.00000        8820.00|     420.00000        8820.00|     435.00000        9135.00 
  PLANT, DECIDUOUS SHRUB, 18 IN. OR UNDER |                             |                             | 
  OVER 2"-2.5" CALIPER                    |                             |                             | 
0064 621-02770              722.500  SYS  |       8.70000        6285.75|       8.70000        6285.75|       9.00000        6502.50 
  EROSION CONTROL BLANKET                 |                             |                             | 
0065 714-08514              823.000  SFT  |      81.28000       66893.44|      91.26000       75106.98|     135.00000      111105.00 
  WINGWALL                                |                             |                             | 
0066 202-93615              200.000  SYS  |      42.65000        8530.00|      31.94000        6388.00|      24.00000        4800.00 
  CONCRETE, REMOVE                        |                             |                             | 
0067 202-51330                       LUMP |   21985.00000       21985.00|   30100.00000       30100.00|    8000.00000        8000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0068 304-07490               35.000  TON  |     104.21000        3647.35|     104.21000        3647.35|     108.00000        3780.00 
  HMA PATCHING, TYPE B , FOR TEMPORARY    |                             |                             | 
  PAVEMENT                                |                             |                             | 
0069 301-07448               76.000  TON  |      34.49000        2621.24|      24.22000        1840.72|      50.00000        3800.00 
  COMPACTED AGGREGATE, NO. 53, BASE . FOR |                             |                             | 
  TEMPORARY PAVEMENT                      |                             |                             | 
0070 303-07449               48.000  TON  |      36.56000        1754.88|      31.94000        1533.12|      55.00000        2640.00 
  COMPACTED AGGREGATE, NO. 73 , FOR       |                             |                             | 
  TEMPORARY PAVEMENT                      |                             |                             | 
0071 207-08267              178.000  SYS  |       8.06000        1434.68|       8.04000        1431.12|       9.00000        1602.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
     SECTION TOTALS                       |           $     1,224,000.01|           $     1,224,872.72|           $     1,228,390.20 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,224,000.01|           $     1,224,872.72|           $     1,228,390.20 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 341 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 341                     CONTRACT ID : RS-28631-A                   COUNTIES : DEARBORN 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : 65 
                                         CONTRACT TIME : 11/30/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 04400165 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     DAVE O`MARA CONTRACTOR                                                     $     2,979,476.95  100.0000% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 341 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,110,000.00                                                   ROUTE : 
     CALL ORDER   : 341                     CONTRACT ID : RS-28631-A                   COUNTIES : DEARBORN 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(      )                     |(      ) 
                                          |DAVE O`MARA CONTRACTOR       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-07039               12.000  MOS  |    1000.00000       12000.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0002 105-08520                3.000  EACH |     300.00000         900.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               36.000  MOS  |      75.00000        2700.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0006 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0007 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0008 110-01001                       LUMP |   50000.00000       50000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 202-02278             1154.000  LFT  |       5.00000        5770.00|                             | 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0010 202-52710              975.000  SYS  |       5.00000        4875.00|                             | 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0011 202-74035                1.000  EACH |     150.00000         150.00|                             | 
  SIGN, REMOVE                            |                             |                             | 
0012 303-01180              500.000  TON  |      20.00000       10000.00|                             | 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0013 304-07491             7250.000  TON  |      80.00000      580000.00|                             | 
  HMA PATCHING, TYPE C                    |                             |                             | 
0014 306-08034           264668.000  SYS  |       0.50000      132334.00|                             | 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0015 306-08038             6906.000  SYS  |       7.00000       48342.00|                             | 
  MILLING, ASPHALT, 4 IN.                 |                             |                             | 
0016 306-08043             2540.000  SYS  |       1.00000        2540.00|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0017 306-08432            13244.000  SYS  |       1.50000       19866.00|                             | 
  MILLING, APPROACH                       |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 341 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,110,000.00                                                   ROUTE : 
     CALL ORDER   : 341                     CONTRACT ID : RS-28631-A                   COUNTIES : DEARBORN 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(       )                    |(      ) 
                                          |DAVE O`MARA CONTRACTOR       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 401-06264                       LUMP |    3500.00000        3500.00|                             | 
  PROFILOGRAPH, HMA                       |                             |                             | 
0019 401-09050            21836.000  TON  |      60.00000     1310160.00|                             | 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm-PWL   |                             |                             | 
0020 402-07439             1520.000  TON  |      70.00000      106400.00|                             | 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0021 402-07452              250.000  TON  |      70.00000       17500.00|                             | 
  HMA, TYPE C, WEDGE AND LEVEL            |                             |                             | 
0022 406-05520               78.000  TON  |     300.00000       23400.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0023 604-06070              440.000  SYS  |      50.00000       22000.00|                             | 
  SIDEWALK, CONCRETE                      |                             |                             | 
0024 604-07896              257.000  SYS  |     120.00000       30840.00|                             | 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0025 604-07899               70.000  SYS  |     130.00000        9100.00|                             | 
  CURB RAMP, CONCRETE, E                  |                             |                             | 
0026 604-07900              108.000  SYS  |     110.00000       11880.00|                             | 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0027 604-07903               19.000  SYS  |     110.00000        2090.00|                             | 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0028 605-06090              725.000  LFT  |      20.00000       14500.00|                             | 
  CURB, INTEGRAL, CONCRETE                |                             |                             | 
0029 605-06120              428.000  LFT  |      12.00000        5136.00|                             | 
  CURB, CONCRETE                          |                             |                             | 
0030 610-07488             1093.000  TON  |      95.00000      103835.00|                             | 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0031 621-06574               10.000  SYS  |     100.00000        1000.00|                             | 
  SODDING                                 |                             |                             | 
0032 720-44000               10.000  EACH |     400.00000        4000.00|                             | 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0033 801-01093                2.000  EACH |    1500.00000        3000.00|                             | 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0034 801-06203            14475.000  LFT  |       0.50000        7237.50|                             | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0035 801-06207            14475.000  LFT  |       1.00000       14475.00|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0036 801-06640               49.000  EACH |     150.00000        7350.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,110,000.00                                                   ROUTE : 
     CALL ORDER   : 341                     CONTRACT ID : RS-28631-A                   COUNTIES : DEARBORN 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(       )                    |(      ) 
                                          |DAVE O`MARA CONTRACTOR       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 801-06710              160.000  DAY  |      25.00000        4000.00|                             | 
  FLASHING ARROW SIGN                     |                             |                             | 
0038 801-06775                       LUMP |  133000.00000      133000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0039 801-07215              100.000  DAY  |      60.00000        6000.00|                             | 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0040 802-76055               10.000  LFT  |     200.00000        2000.00|                             | 
  SIGN POST, A                            |                             |                             | 
0041 802-94715                       LUMP |    1500.00000        1500.00|                             | 
  SIGNS, SHEET, REMOVE AND RESET          |                             |                             | 
0042 805-02503            60552.000  LFT  |       0.25000       15138.00|                             | 
  CABLE, ROADWAY LOOP, 1C 14GA.           |                             |                             | 
0043 805-78510             6055.000  LFT  |       1.25000        7568.75|                             | 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0044 805-78785               40.000  EACH |     475.00000       19000.00|                             | 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0045 805-78795            19040.000  LFT  |       5.00000       95200.00|                             | 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0046 805-92951               10.000  EACH |     150.00000        1500.00|                             | 
  SIGNAL DETECTOR HOUSING, ADJUST TO GRAD |                             |                             | 
0047 808-06701            18931.000  LFT  |       0.30000        5679.30|                             | 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0048 808-06703            76995.000  LFT  |       0.30000       23098.50|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0049 808-06705             2508.000  LFT  |       0.80000        2006.40|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0050 808-75043             2588.000  LFT  |       0.30000         776.40|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN |                             |                             | 
0051 808-75240             7397.000  LFT  |       0.30000        2219.10|                             | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0052 808-75245            57612.000  LFT  |       0.30000       17283.60|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0053 808-75260              365.000  LFT  |       2.00000         730.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                             |                             | 
0054 808-75297             1695.000  LFT  |       4.00000        6780.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 341 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,110,000.00                                                   ROUTE : 
     CALL ORDER   : 341                     CONTRACT ID : RS-28631-A                   COUNTIES : DEARBORN 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(       )                    |(      ) 
                                          |DAVE O`MARA CONTRACTOR       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0055 808-75300             2588.000  LFT  |       1.00000        2588.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0056 808-75320              179.000  EACH |      50.00000        8950.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0057 808-75325              156.000  EACH |      75.00000       11700.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0058 808-75340                4.000  EACH |     500.00000        2000.00|                             | 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 
0059 808-75996             1350.000  EACH |       6.00000        8100.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0060 808-75998             1408.000  EACH |      16.00000       22528.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0061 808-92027             8443.000  LFT  |       0.80000        6754.40|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 
0062 808-96016             3246.000  LFT  |       2.00000        6492.00|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 12  |                             |                             | 
  IN.                                     |                             |                             | 
     SECTION TOTALS                       |           $     2,979,476.95|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,979,476.95|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 365 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 365                     CONTRACT ID : RS-28835-C                   COUNTIES : MONTGOMERY 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : 61 
                                         CONTRACT TIME : 07/13/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                Rural - Old Code                                PROJECT(S) : 0631011 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     3,285,781.12  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     3,461,554.00  105.3495% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 365 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,150,000.00                                                   ROUTE : 47 
     CALL ORDER   : 365                     CONTRACT ID : RS-28835-C                   COUNTIES : MONTGOMERY 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2  ) 35-0918397          |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5500.00000        5500.00|    7500.00000        7500.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                6.000  MOS  |    2300.00000       13800.00|    2300.00000       13800.00| 
  FIELD OFFICE, A                         |                             |                             | 
0003 105-08520                2.000  EACH |      80.00000         160.00|      95.00000         190.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               12.000  MOS  |     105.00000        1260.00|      95.00000        1140.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |  164200.00000      164200.00|  113530.30000      113530.30| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 202-02241               25.000  LFT  |       4.00000         100.00|       4.25000         106.25| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0011 202-93741               24.000  EACH |     500.00000       12000.00|     185.00000        4440.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0012 203-02070              120.000  CYS  |     100.00000       12000.00|     195.00000       23400.00| 
  BORROW                                  |                             |                             | 
0013 203-02080               10.000  MILE |    4300.00000       43000.00|    4700.00000       47000.00| 
  LINEAR GRADING                          |                             |                             | 
0014 303-01180             1200.000  TON  |      27.50000       33000.00|      27.00000       32400.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0015 303-07449              100.000  TON  |      11.00000        1100.00|      42.00000        4200.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0016 304-07490             1201.000  TON  |     140.00000      168140.00|     140.00000      168140.00| 
  HMA PATCHING, TYPE B                    |                             |                             | 
0017 305-60400               20.000  TON  |     120.00000        2400.00|      45.00000         900.00| 
  COMPACTED AGGREGATE FOR PATCHING        |                             |                             | 
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                                                                                                                   PAGE : 365 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,150,000.00                                                   ROUTE : 47 
     CALL ORDER   : 365                     CONTRACT ID : RS-28835-C                   COUNTIES : MONTGOMERY 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-0918397         |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 306-08033           163436.000  SYS  |       0.70000      114405.20|       1.25000      204295.00| 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0019 306-08043             1920.000  SYS  |       8.00000       15360.00|       6.00000       11520.00| 
  MILLING, TRANSITION                     |                             |                             | 
0020 306-08432             9024.000  SYS  |       2.60000       23462.40|       2.50000       22560.00| 
  MILLING, APPROACH                       |                             |                             | 
0021 401-06264                       LUMP |    6000.00000        6000.00|   10000.00000       10000.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0022 401-07321            13606.000  TON  |      57.00000      775542.00|      60.00000      816360.00| 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0023 401-07371            22678.000  TON  |      53.00000     1201934.00|      58.00000     1315324.00| 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm |                             |                             | 
0024 406-05520               85.000  TON  |     400.00000       34000.00|     320.00000       27200.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0025 601-06035              250.000  LFT  |       7.30000        1825.00|       7.75000        1937.50| 
  GUARDRAIL, RESET                        |                             |                             | 
0026 601-94689               24.000  EACH |    2700.00000       64800.00|    2550.00000       61200.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0027 601-99105               25.000  LFT  |      14.00000         350.00|      12.50000         312.50| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0028 601-99132               24.000  EACH |      65.00000        1560.00|      68.00000        1632.00| 
  GUARDRAIL TRANSITION, VH, 6 FT. 3 IN.   |                             |                             | 
  SPACING                                 |                             |                             | 
0029 610-07487             2691.000  TON  |      94.00000      252954.00|     105.00000      282555.00| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0030 612-04315               69.000  TON  |    1314.00000       90666.00|    1314.00000       90666.00| 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0031 612-05081                1.000  EACH |    3200.00000        3200.00|    3200.00000        3200.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  UNDERSEAL                               |                             |                             | 
0032 612-60410             1141.000  EACH |       8.00000        9128.00|       8.00000        9128.00| 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0033 615-06505                6.000  EACH |    1200.00000        7200.00|    1500.00000        9000.00| 
  MONUMENT, B                             |                             |                             | 
0034 615-06525                2.000  EACH |    1375.00000        2750.00|    1500.00000        3000.00| 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0035 801-03290                2.000  EACH |     125.00000         250.00|     155.00000         310.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0036 801-06203            10380.000  LFT  |       0.60000        6228.00|       1.10000       11418.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 365 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,150,000.00                                                   ROUTE : 47 
     CALL ORDER   : 365                     CONTRACT ID : RS-28835-C                   COUNTIES : MONTGOMERY 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-0918397         |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 801-06207             5190.000  LFT  |       1.30000        6747.00|       1.10000        5709.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0038 801-06640               38.000  EACH |     132.00000        5016.00|     105.00000        3990.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0039 801-06775                       LUMP |  147300.00000      147300.00|   90000.00000       90000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0040 808-03631              450.000  LFT  |       7.50000        3375.00|      10.00000        4500.00| 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0041 808-04896               56.000  LFT  |      10.00000         560.00|      10.00000         560.00| 
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0042 808-06703           102689.000  LFT  |       0.28000       28752.92|       0.30000       30806.70| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0043 808-06716              506.000  LFT  |       2.25000        1138.50|       1.75000         885.50| 
  LINE, REMOVE                            |                             |                             | 
0044 808-75240             9170.000  LFT  |       0.32000        2934.40|       0.30000        2751.00| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0045 808-75245            48360.000  LFT  |       0.29000       14024.40|       0.30000       14508.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0046 808-75297              313.000  LFT  |       6.00000        1878.00|       4.75000        1486.75| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0047 808-75996             1229.000  EACH |       4.70000        5776.30|       6.50000        7988.50| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
     SECTION TOTALS                       |           $     3,285,781.12|           $     3,461,554.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     3,285,781.12|           $     3,461,554.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 371 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 371                     CONTRACT ID : RS-29172-A                   COUNTIES : HARRISON 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : 65 
                                         CONTRACT TIME : 08/31/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 06005765 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $       260,000.00  100.0000% 
   2   35-1487672     MAC CONSTRUCTION & EXCAVATING, INC.                                        $       309,932.08  119.2046% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 371 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   284,400.00                                                   ROUTE : 
     CALL ORDER   : 371                     CONTRACT ID : RS-29172-A                   COUNTIES : HARRISON 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2  ) 35-1487672          |(      ) 
                                          |GOHMANN ASPHALT & CONSTR., I |MAC CONSTRUCTION & EXCAVATIN | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-07039                6.000  MOS  |    1225.00000        7350.00|    1600.00000        9600.00| 
  FIELD OFFICE, B                         |                             |                             | 
0002 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   13000.00000       13000.00|   10000.00000       10000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 303-52309              390.000  TON  |      23.00000        8970.00|      35.00000       13650.00| 
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                             |                             | 
0007 304-07489              200.000  TON  |     130.00000       26000.00|     145.00000       29000.00| 
  HMA PATCHING, TYPE A                    |                             |                             | 
0008 306-08034            31789.000  SYS  |       0.45000       14305.05|       0.52000       16530.28| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0009 306-08043              350.000  SYS  |       4.00000        1400.00|       1.55000         542.50| 
  MILLING, TRANSITION                     |                             |                             | 
0010 306-08432             1907.000  SYS  |       2.00000        3814.00|       1.45000        2765.15| 
  MILLING, APPROACH                       |                             |                             | 
0011 401-07320             2506.000  TON  |      45.00000      112770.00|      47.75000      119661.50| 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0012 402-07450              100.000  TON  |      45.00000        4500.00|      64.00000        6400.00| 
  HMA, TYPE A, WEDGE AND LEVEL            |                             |                             | 
0013 402-07432              118.000  TON  |      50.00000        5900.00|     120.00000       14160.00| 
  HMA SURFACE, TYPE A                     |                             |                             | 
0014 406-05520               10.000  TON  |     200.00000        2000.00|     800.00000        8000.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0015 610-07486              157.000  TON  |      75.00000       11775.00|     100.00000       15700.00| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0016 616-06451              100.000  TON  |      60.00000        6000.00|      52.00000        5200.00| 
  RIPRAP, UNIFORM                         |                             |                             | 
0017 801-06203             1605.000  LFT  |       0.35000         561.75|       0.22000         353.10| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0018 801-06207             1605.000  LFT  |       1.00000        1605.00|       2.07000        3322.35| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 371 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   284,400.00                                                   ROUTE : 
     CALL ORDER   : 371                     CONTRACT ID : RS-29172-A                   COUNTIES : HARRISON 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-1487672         |(      ) 
                                          |GOHMANN ASPHALT & CONSTR., I |MAC CONSTRUCTION & EXCAVATIN | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 801-06640               15.000  EACH |     115.00000        1725.00|     115.00000        1725.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0020 801-06775                       LUMP |   12670.02000       12670.02|   25000.00000       25000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0021 804-06771               25.000  EACH |      37.90000         947.50|      38.00000         950.00| 
  DELINEATOR POST, FLEXIBLE               |                             |                             | 
0022 808-06712              679.000  LFT  |       0.12000          81.48|       0.20000         135.80| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0023 808-06713            21400.000  LFT  |       0.12000        2568.00|       0.14000        2996.00| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0024 808-06714            18045.000  LFT  |       0.12000        2165.40|       0.12000        2165.40| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0025 808-75297               68.000  LFT  |       7.10000         482.80|      20.00000        1360.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0026 808-97323              216.000  LFT  |       4.00000         864.00|       7.50000        1620.00| 
  LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 |                             |                             | 
  IN.                                     |                             |                             | 
0027 808-75998              257.000  EACH |      26.00000        6682.00|      26.00000        6682.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0028 401-06264                       LUMP |    1600.00000        1600.00|    3500.00000        3500.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0029 203-90014               54.000  STA  |     190.00000       10260.00|     165.00000        8910.00| 
  LINEAR GRADING                          |                             |                             | 
     SECTION TOTALS                       |           $       260,000.00|           $       309,932.08|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       260,000.00|           $       309,932.08|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 401 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 401                     CONTRACT ID : B -28447-A                   COUNTIES : WELLS 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : 62 
                                         CONTRACT TIME : 11/17/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 2313013 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1374866     PRIMCO, INC.                                                               $       874,958.81  100.0000% 
   2   35-1058755     BAKER & SCHULTZ INC                                                        $       916,695.40  104.7701% 
   3   35-1817530     PIONEER ASSOCIATES, INC.                                                   $       938,954.82  107.3142% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 401 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   845,600.00                                                   ROUTE : 1 
     CALL ORDER   : 401                     CONTRACT ID : B -28447-A                   COUNTIES : WELLS 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2  ) 35-1058755          |(   3  ) 35-1817530 
                                          |PRIMCO, INC.                 |BAKER & SCHULTZ INC          |PIONEER ASSOCIATES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE WIDENING 
                                          |                             |                             | 
0001 105-06845                       LUMP |   16000.00000       16000.00|    5000.00000        5000.00|    4200.00000        4200.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                8.000  MOS  |    2000.00000       16000.00|    2300.00000       18400.00|    2500.00000       20000.00 
  FIELD OFFICE, A                         |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   43747.94000       43747.94|   45200.00000       45200.00|   46900.00000       46900.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 202-02240              325.000  SYS  |      18.00000        5850.00|      18.00000        5850.00|      27.00000        8775.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0007 202-02241              790.000  LFT  |       3.50000        2765.00|       3.50000        2765.00|       3.50000        2765.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0008 202-51328                       LUMP |   42672.42000       42672.42|  141600.00000      141600.00|   48830.00000       48830.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0009 202-51822              489.000  SYS  |      11.00000        5379.00|       6.00000        2934.00|      13.00000        6357.00 
  BRIDGE DECK OVERLAY, REMOVE             |                             |                             | 
0010 203-02000              294.000  CYS  |      40.00000       11760.00|      40.00000       11760.00|      75.00000       22050.00 
  EXCAVATION, COMMON                      |                             |                             | 
0011 203-02070              914.000  CYS  |      10.50000        9597.00|      11.00000       10054.00|      21.00000       19194.00 
  BORROW                                  |                             |                             | 
0012 206-51220              160.000  CYS  |     105.00000       16800.00|      90.00000       14400.00|     200.00000       32000.00 
  EXCAVATION, WET                         |                             |                             | 
0013 206-51225               96.000  CYS  |     105.00000       10080.00|      16.00000        1536.00|      14.00000        1344.00 
  EXCAVATION, DRY                         |                             |                             | 
0014 211-06467                7.400  CYS  |      95.00000         703.00|      20.00000         148.00|      70.00000         518.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0015 211-07454              180.000  CYS  |      42.00000        7560.00|      21.00000        3780.00|      30.00000        5400.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0016 301-07448             4904.000  TON  |      15.50000       76012.00|      16.00000       78464.00|      14.00000       68656.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0017 302-07455               76.000  CYS  |      68.00000        5168.00|      21.00000        1596.00|      32.00000        2432.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0018 306-08043              664.000  SYS  |      10.00000        6640.00|       6.00000        3984.00|       8.00000        5312.00 
  MILLING, TRANSITION                     |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 401 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   845,600.00                                                   ROUTE : 1 
     CALL ORDER   : 401                     CONTRACT ID : B -28447-A                   COUNTIES : WELLS 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 35-1058755         |(   3  ) 35-1817530 
                                          |PRIMCO, INC.                 |BAKER & SCHULTZ INC          |PIONEER ASSOCIATES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 402-07433               59.000  TON  |      50.00000        2950.00|      50.00000        2950.00|      51.00000        3009.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0020 402-07438               50.000  TON  |      63.00000        3150.00|      63.00000        3150.00|      64.00000        3200.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0021 402-07441              219.000  TON  |      46.00000       10074.00|      46.00000       10074.00|      47.00000       10293.00 
  HMA BASE, TYPE B                        |                             |                             | 
0022 406-05521             2374.000  SYS  |       0.25000         593.50|       0.25000         593.50|       0.25000         593.50 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0023 601-01522                4.000  EACH |    1765.00000        7060.00|    1765.00000        7060.00|    1765.00000        7060.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0024 601-94689                4.000  EACH |    2230.00000        8920.00|    2230.00000        8920.00|    2230.00000        8920.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0025 601-97774                1.000  EACH |     600.00000         600.00|     600.00000         600.00|     600.00000         600.00 
  GUARDRAIL END TREATMENT, OS, SPARE      |                             |                             | 
  PARTS PACKAGE                           |                             |                             | 
0026 601-99105              463.000  LFT  |      15.50000        7176.50|      15.50000        7176.50|      15.50000        7176.50 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0027 604-07902               11.000  SYS  |      87.00000         957.00|     152.00000        1672.00|     127.00000        1397.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0028 604-91531              134.000  SYS  |      38.00000        5092.00|      30.00000        4020.00|      37.00000        4958.00 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0029 605-06120              256.000  LFT  |      14.00000        3584.00|      20.50000        5248.00|      21.00000        5376.00 
  CURB, CONCRETE                          |                             |                             | 
0030 609-06259              462.000  SYS  |      75.00000       34650.00|      64.00000       29568.00|      81.00000       37422.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0031 610-07487              302.000  TON  |      66.50000       20083.00|      75.00000       22650.00|      75.00000       22650.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0032 616-02320               24.000  SYS  |       3.50000          84.00|       3.50000          84.00|       3.00000          72.00 
  GEOTEXTILES                             |                             |                             | 
0033 616-06405               90.000  TON  |      30.00000        2700.00|      30.00000        2700.00|      27.00000        2430.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0034 621-06559             1350.000  SYS  |       1.50000        2025.00|       1.50000        2025.00|       1.38000        1863.00 
  MULCHED SEEDING, R                      |                             |                             | 
0035 701-03753              590.000  LFT  |      45.00000       26550.00|      52.00000       30680.00|      56.00000       33040.00 
  PILE, CONCRETE, STEEL SHELL ENCASED, 0. |                             |                             | 
  209 IN., 14 IN.                         |                             |                             | 
0036 702-51005               71.100  CYS  |     450.00000       31995.00|     400.00000       28440.00|     790.00000       56169.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 401 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   845,600.00                                                   ROUTE : 1 
     CALL ORDER   : 401                     CONTRACT ID : B -28447-A                   COUNTIES : WELLS 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 35-1058755         |(   3  ) 35-1817530 
                                          |PRIMCO, INC.                 |BAKER & SCHULTZ INC          |PIONEER ASSOCIATES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 702-51015               69.800  CYS  |     220.00000       15356.00|     400.00000       27920.00|     335.00000       23383.00 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0038 702-51863              150.000  EACH |      14.00000        2100.00|      10.00000        1500.00|      11.00000        1650.00 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0039 703-08247              376.000  EACH |      35.00000       13160.00|      52.70000       19815.20|      35.00000       13160.00 
  EMBEDDED GALVANIC ANODE                 |                             |                             | 
0040 703-51030             9522.000  LBS  |       1.30000       12378.60|       0.62000        5903.64|       0.90000        8569.80 
  REINFORCING STEEL                       |                             |                             | 
0041 703-51032            58878.000  LBS  |       1.30000       76541.40|       0.72000       42392.16|       1.00000       58878.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0042 703-97936              109.000  EACH |      20.00000        2180.00|      13.50000        1471.50|      18.00000        1962.00 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 
0043 704-51002              165.600  CYS  |     375.00000       62100.00|     425.00000       70380.00|     560.00000       92736.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0044 706-06339              120.000  LFT  |      83.50000       10020.00|      83.50000       10020.00|      83.50000       10020.00 
  RAILING, PF-1                           |                             |                             | 
0045 706-06342              120.000  LFT  |     103.00000       12360.00|     103.00000       12360.00|     103.00000       12360.00 
  RAILING, PS-1                           |                             |                             | 
0046 706-06351                2.000  EACH |    1700.00000        3400.00|    1000.00000        2000.00|    2400.00000        4800.00 
  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             | 
  TPF-1                                   |                             |                             | 
0047 706-06353                2.000  EACH |    1700.00000        3400.00|    1000.00000        2000.00|    2400.00000        4800.00 
  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             | 
  TPS-1                                   |                             |                             | 
0048 706-51020               14.300  CYS  |     900.00000       12870.00|     380.00000        5434.00|     750.00000       10725.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0049 708-51813               50.000  SFT  |     150.00000        7500.00|     100.00000        5000.00|      70.00000        3500.00 
  PNEUMATICALLY PLACED MORTAR             |                             |                             | 
0050 709-51821                       LUMP |    3198.98000        3198.98|    5200.00000        5200.00|    4740.00000        4740.00 
  SURFACE SEAL                            |                             |                             | 
0051 715-05151               28.000  LFT  |      32.00000         896.00|      32.00000         896.00|      35.00000         980.00 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0052 715-05154              235.000  LFT  |      48.00000       11280.00|      48.00000       11280.00|      48.00000       11280.00 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
0053 715-05407               50.000  LFT  |      12.89000         644.50|      10.00000         500.00|      10.00000         500.00 
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             | 
0054 715-05595                5.000  LFT  |      80.00000         400.00|      80.00000         400.00|      40.00000         200.00 
  PIPE EXTENSION, CIRCULAR, 15 IN.        |                             |                             | 
0055 715-46005                1.000  EACH |     480.00000         480.00|     480.00000         480.00|     140.00000         140.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 401 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   845,600.00                                                   ROUTE : 1 
     CALL ORDER   : 401                     CONTRACT ID : B -28447-A                   COUNTIES : WELLS 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 35-1058755         |(   3  ) 35-1817530 
                                          |PRIMCO, INC.                 |BAKER & SCHULTZ INC          |PIONEER ASSOCIATES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0056 715-46020                1.000  EACH |     550.00000         550.00|     550.00000         550.00|     185.00000         185.00 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0057 720-45015                2.000  EACH |    2000.00000        4000.00|    2000.00000        4000.00|    1400.00000        2800.00 
  INLET, A8                               |                             |                             | 
0058 720-45410                1.000  EACH |    2750.00000        2750.00|    2800.00000        2800.00|    2100.00000        2100.00 
  MANHOLE, C4                             |                             |                             | 
0059 722-51401              100.000  SFT  |      20.00000        2000.00|      21.00000        2100.00|      30.00000        3000.00 
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             | 
0060 722-51842              629.000  SYS  |      60.00000       37740.00|      53.00000       33337.00|      80.00000       50320.00 
  BRIDGE DECK OVERLAY                     |                             |                             | 
0061 722-51846                4.300  CYS  |     330.00000        1419.00|     300.00000        1290.00|     475.00000        2042.50 
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             | 
0062 722-51852              400.000  SFT  |      22.00000        8800.00|      25.00000       10000.00|      16.00000        6400.00 
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             | 
0063 722-60824              489.000  SYS  |       5.00000        2445.00|       6.00000        2934.00|       8.00000        3912.00 
  SURFACE MILLING                         |                             |                             | 
0064 801-01851                       LUMP |   57816.25000       57816.25|   45000.00000       45000.00|   39400.00000       39400.00 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             | 
0065 801-06203              490.000  LFT  |       0.25000         122.50|       0.25000         122.50|       0.25000         122.50 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0066 801-06207             5234.000  LFT  |       0.97000        5076.98|       1.00000        5234.00|       0.97000        5076.98 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0067 801-06640               33.000  EACH |     149.00000        4917.00|     150.00000        4950.00|     150.00000        4950.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0068 801-06645                8.000  EACH |      56.50000         452.00|      57.00000         456.00|      57.00000         456.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0069 801-06775                       LUMP |   18000.00000       18000.00|   18000.00000       18000.00|   13100.00000       13100.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0070 801-07023                2.000  EACH |    4950.00000        9900.00|    4950.00000        9900.00|    4950.00000        9900.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 
0071 801-07118               24.000  LFT  |      11.75000         282.00|      12.00000         288.00|      12.00000         288.00 
  BARRICADE, III-A                        |                             |                             | 
0072 801-08401              660.000  LFT  |      22.00000       14520.00|      35.40000       23364.00|      27.00000       17820.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0073 801-08508              250.000  LFT  |      23.00000        5750.00|      35.40000        8850.00|      33.00000        8250.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0074 808-06713             2339.000  LFT  |       0.20000         467.80|       0.20000         467.80|       0.20000         467.80 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 401 -6 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   845,600.00                                                   ROUTE : 1 
     CALL ORDER   : 401                     CONTRACT ID : B -28447-A                   COUNTIES : WELLS 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 35-1058755         |(   3  ) 35-1817530 
                                          |PRIMCO, INC.                 |BAKER & SCHULTZ INC          |PIONEER ASSOCIATES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0075 808-06714             2090.000  LFT  |       0.20000         418.00|       0.20000         418.00|       0.20000         418.00 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0076 808-06716             2536.000  LFT  |       0.34000         862.24|       0.35000         887.60|       0.34000         862.24 
  LINE, REMOVE                            |                             |                             | 
0077 808-75996               26.000  EACH |       7.70000         200.20|      10.00000         260.00|      12.00000         312.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0078 808-75998               26.000  EACH |      24.00000         624.00|      25.00000         650.00|      24.00000         624.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0079 621-01004                2.000  EACH |     300.00000         600.00|     400.00000         800.00|     400.00000         800.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
     SECTION TOTALS                       |           $       874,958.81|           $       916,695.40|           $       938,954.82 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       874,958.81|           $       916,695.40|           $       938,954.82 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 411 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 411                     CONTRACT ID : B -28689-A                   COUNTIES : LAKE 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : 64 
                                         CONTRACT TIME : 10/05/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 99451105 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   32-0154474     JCI BRIDGE GROUP INC                                                       $       855,461.41  100.0000% 
   2   35-1106884     ELLAS CONSTRUCTION COMPANY INC                                             $       877,280.38  102.5505% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       931,784.02  108.9218% 
   4   35-1523985     WIRTZ & YATES, INC.                                                        $       935,234.15  109.3251% 
   5   35-1035114     SUPERIOR CONSTRUCTION CO                                                   $     1,035,165.32  121.0067% 
   6   35-1035122     GARIUP CONSTRUCTION CO. INC                                                $     1,047,000.00  122.3901% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 411 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   872,000.00                                                   ROUTE : 
     CALL ORDER   : 411                     CONTRACT ID : B -28689-A                   COUNTIES : LAKE 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 32-0154474          |(   2  ) 35-1106884          |(   3  ) 35-0918397 
                                          |JCI BRIDGE GROUP INC         |ELLAS CONSTRUCTION COMPANY I |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   11500.00000       11500.00|    8000.00000        8000.00|    9860.00000        9860.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                8.000  MOS  |    2800.00000       22400.00|    2500.00000       20000.00|    3000.00000       24000.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   42000.00000       42000.00|   42500.00000       42500.00|   43000.00000       43000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |    3500.00000        3500.00|   25500.00000       25500.00|   25000.00000       25000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-51330                       LUMP |   28000.00000       28000.00|   90000.00000       90000.00|  124278.76000      124278.76 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0008 203-02000             1339.000  CYS  |      15.00000       20085.00|      11.00000       14729.00|       9.00000       12051.00 
  EXCAVATION, COMMON                      |                             |                             | 
0009 203-02070             4705.000  CYS  |      18.00000       84690.00|      12.85000       60459.25|      18.00000       84690.00 
  BORROW                                  |                             |                             | 
0010 203-51223               90.000  CYS  |      16.00000        1440.00|      13.50000        1215.00|      22.00000        1980.00 
  EXCAVATION, WATERWAY                    |                             |                             | 
0011 205-06932               90.000  LFT  |      16.50000        1485.00|      16.50000        1485.00|      16.50000        1485.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0012 205-06937              818.000  LFT  |       1.86000        1521.48|       1.85000        1513.30|       1.86000        1521.48 
  TEMPORARY SILT FENCE                    |                             |                             | 
0013 206-51230              150.000  CYS  |      16.00000        2400.00|      13.50000        2025.00|      16.00000        2400.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0015 211-06467               66.000  CYS  |      50.00000        3300.00|      46.00000        3036.00|      50.00000        3300.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0016 301-07448             1251.000  TON  |      25.00000       31275.00|      23.00000       28773.00|      25.00000       31275.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0017 302-07455               38.400  CYS  |      50.00000        1920.00|      46.50000        1785.60|      70.00000        2688.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0018 306-08034              294.000  SYS  |      10.00000        2940.00|       7.95000        2337.30|       4.00000        1176.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0019 402-07432              256.000  TON  |      80.10000       20505.60|      80.10000       20505.60|      80.10000       20505.60 
  HMA SURFACE, TYPE A                     |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 411 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   872,000.00                                                   ROUTE : 
     CALL ORDER   : 411                     CONTRACT ID : B -28689-A                   COUNTIES : LAKE 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 32-0154474          |(   2   ) 35-1106884         |(   3  ) 35-0918397 
                                          |JCI BRIDGE GROUP INC         |ELLAS CONSTRUCTION COMPANY I |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 402-07435              293.000  TON  |      67.25000       19704.25|      67.25000       19704.25|      67.25000       19704.25 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0021 402-07440              531.000  TON  |      61.40000       32603.40|      61.40000       32603.40|      61.40000       32603.40 
  HMA BASE, TYPE A                        |                             |                             | 
0022 406-05520                3.000  TON  |     410.00000        1230.00|     410.00000        1230.00|     410.00000        1230.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0023 601-01128                4.000  EACH |    1175.00000        4700.00|    1175.00000        4700.00|    1175.00000        4700.00 
  GUARDRAIL TRANSITION TYPE WGB           |                             |                             | 
0024 601-01700                6.000  EACH |    1940.00000       11640.00|    1940.00000       11640.00|    1940.00000       11640.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 1                               |                             |                             | 
0025 601-94689                2.000  EACH |    2340.00000        4680.00|    2340.00000        4680.00|    2340.00000        4680.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0026 601-99105              287.500  LFT  |      16.25000        4671.88|      16.25000        4671.88|      16.25000        4671.88 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0027 602-06729                6.000  EACH |       8.00000          48.00|       6.00000          36.00|      10.00000          60.00 
  BARRIER DELINEATOR                      |                             |                             | 
0028 610-06259              231.000  SYS  |      80.00000       18480.00|      61.00000       14091.00|      55.00000       12705.00 
  REINFORCED CONCRETE BRIDGE APPROACH, 12 |                             |                             | 
  IN.                                     |                             |                             | 
0029 615-06505                5.000  EACH |     400.00000        2000.00|     625.00000        3125.00|     575.00000        2875.00 
  MONUMENT, B                             |                             |                             | 
0030 616-02320              800.000  SYS  |       2.50000        2000.00|       2.50000        2000.00|       2.50000        2000.00 
  GEOTEXTILES                             |                             |                             | 
0031 616-06405              501.000  TON  |      35.00000       17535.00|      34.75000       17409.75|      35.00000       17535.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0032 621-01004                1.000  EACH |     650.00000         650.00|     650.00000         650.00|     650.00000         650.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0033 621-06545                1.000  TON  |     875.00000         875.00|     875.00000         875.00|     875.00000         875.00 
  FERTILIZER                              |                             |                             | 
0034 621-06553              335.000  LBS  |       4.61000        1544.35|       4.61000        1544.35|       4.61000        1544.35 
  SEED MIXTURE, R                         |                             |                             | 
0035 621-06565                4.000  TON  |     668.00000        2672.00|     668.00000        2672.00|     668.00000        2672.00 
  MULCHING MATERIAL                       |                             |                             | 
0036 621-06567                1.000  kGAL |      50.00000          50.00|      50.00000          50.00|      50.00000          50.00 
  WATER                                   |                             |                             | 
0037 621-06574               70.000  SYS  |      33.25000        2327.50|      33.25000        2327.50|      33.25000        2327.50 
  SODDING                                 |                             |                             | 
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                                                                                                                   PAGE : 411 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   872,000.00                                                   ROUTE : 
     CALL ORDER   : 411                     CONTRACT ID : B -28689-A                   COUNTIES : LAKE 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 32-0154474          |(   2   ) 35-1106884         |(   3  ) 35-0918397 
                                          |JCI BRIDGE GROUP INC         |ELLAS CONSTRUCTION COMPANY I |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 701-91792               10.000  EACH |     120.00000        1200.00|     103.00000        1030.00|     120.00000        1200.00 
  PILE TIP, STEEL H                       |                             |                             | 
0039 701-95780              470.000  LFT  |      65.00000       30550.00|      80.30000       37741.00|      85.00000       39950.00 
  PILE, STEEL H, HP 12 X 74               |                             |                             | 
0040 703-51032            46195.000  LBS  |       1.20000       55434.00|       1.09000       50352.55|       1.05000       48504.75 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0041 704-51002              169.800  CYS  |     560.00000       95088.00|     530.00000       89994.00|     550.00000       93390.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0042 706-05733                4.000  EACH |    1600.00000        6400.00|    1930.00000        7720.00|    2000.00000        8000.00 
  CONCRETE BRIDGE RAILING TRANSITION, WBC |                             |                             | 
0043 706-51020               19.400  CYS  |     575.00000       11155.00|     652.00000       12648.80|     550.00000       10670.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0045 709-51821                       LUMP |    2600.00000        2600.00|    2745.00000        2745.00|    2750.00000        2750.00 
  SURFACE SEAL                            |                             |                             | 
0046 715-02628                4.000  EACH |     440.00000        1760.00|     388.00000        1552.00|     450.00000        1800.00 
  SAFETY METAL END SECTION, 6:1, 15 IN.   |                             |                             | 
0047 715-04629                4.000  EACH |     750.00000        3000.00|     578.00000        2312.00|     700.00000        2800.00 
  PIPE FLAP GATE, 15 IN.                  |                             |                             | 
0048 715-05048             1544.000  LFT  |       8.00000       12352.00|       4.85000        7488.40|       7.50000       11580.00 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0049 715-05053               81.000  LFT  |      12.00000         972.00|      24.40000        1976.40|      41.00000        3321.00 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 
0050 715-05169              495.000  LFT  |      30.00000       14850.00|      19.60000        9702.00|      40.00000       19800.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0051 715-05407              120.000  LFT  |      12.00000        1440.00|       5.63000         675.60|       8.00000         960.00 
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             | 
0052 718-06528                4.000  EACH |     480.00000        1920.00|     727.00000        2908.00|    1800.00000        7200.00 
  OUTLET PROTECTOR, 1                     |                             |                             | 
0053 718-52610              232.000  CYS  |      60.00000       13920.00|      31.85000        7389.20|      44.00000       10208.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0054 718-99153             1544.000  SYS  |       1.00000        1544.00|       1.00000        1544.00|       1.70000        2624.80 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0055 801-04308                6.000  EACH |     295.00000        1770.00|     270.00000        1620.00|     375.00000        2250.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0056 801-06625               18.000  EACH |      85.00000        1530.00|      75.00000        1350.00|      98.00000        1764.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0057 801-06640               12.000  EACH |     150.00000        1800.00|     125.00000        1500.00|     145.00000        1740.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0058 801-06645                2.000  EACH |      55.00000         110.00|      50.00000         100.00|      55.00000         110.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   872,000.00                                                   ROUTE : 
     CALL ORDER   : 411                     CONTRACT ID : B -28689-A                   COUNTIES : LAKE 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 32-0154474          |(   2   ) 35-1106884         |(   3  ) 35-0918397 
                                          |JCI BRIDGE GROUP INC         |ELLAS CONSTRUCTION COMPANY I |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0059 801-06775                       LUMP |    1000.00000        1000.00|    2200.00000        2200.00|     600.00000         600.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0060 801-07118               96.000  LFT  |      10.00000         960.00|      14.75000        1416.00|      14.00000        1344.00 
  BARRICADE, III-A                        |                             |                             | 
0061 801-07119               48.000  LFT  |      12.35000         592.80|      16.25000         780.00|      16.00000         768.00 
  BARRICADE, III-B                        |                             |                             | 
0062 808-03631             1865.000  LFT  |       0.98000        1827.70|       0.85000        1585.25|       0.85000        1585.25 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0063 808-03632             1865.000  LFT  |       0.98000        1827.70|       0.85000        1585.25|       0.85000        1585.25 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0066 207-08265             3061.000  SYS  |       7.75000       23722.75|       7.75000       23722.75|       7.75000       23722.75 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
0067 707-05979             1997.000  SFT  |      80.00000      159760.00|      78.00000      155766.00|      60.00000      119820.00 
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                             |                             | 
  CB, 27 IN. X 48 IN.                     |                             |                             | 
     SECTION TOTALS                       |           $       855,461.41|           $       877,280.38|           $       931,784.02 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       855,461.41|           $       877,280.38|           $       931,784.02 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   872,000.00                                                   ROUTE : 
     CALL ORDER   : 411                     CONTRACT ID : B -28689-A                   COUNTIES : LAKE 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1523985          |(   5   ) 35-1035114         |(   6  ) 35-1035122 
                                          |WIRTZ & YATES, INC.          |SUPERIOR CONSTRUCTION CO     |GARIUP CONSTRUCTION CO. INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   17000.00000       17000.00|   25000.00000       25000.00|    6400.00000        6400.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                8.000  MOS  |    3000.00000       24000.00|    2000.00000       16000.00|    2713.96000       21711.68 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   40000.00000       40000.00|   52000.00000       52000.00|  214795.17000      214795.17 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |   12000.00000       12000.00|   25000.00000       25000.00|    8266.25000        8266.25 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-51330                       LUMP |   60000.00000       60000.00|  120000.00000      120000.00|   23002.25000       23002.25 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0008 203-02000             1339.000  CYS  |      12.00000       16068.00|      14.00000       18746.00|      11.00000       14729.00 
  EXCAVATION, COMMON                      |                             |                             | 
0009 203-02070             4705.000  CYS  |      14.00000       65870.00|      10.00000       47050.00|      18.00000       84690.00 
  BORROW                                  |                             |                             | 
0010 203-51223               90.000  CYS  |      20.00000        1800.00|      17.00000        1530.00|      37.41000        3366.90 
  EXCAVATION, WATERWAY                    |                             |                             | 
0011 205-06932               90.000  LFT  |      20.00000        1800.00|      16.50000        1485.00|      16.50000        1485.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0012 205-06937              818.000  LFT  |       2.00000        1636.00|       1.86000        1521.48|       3.58000        2928.44 
  TEMPORARY SILT FENCE                    |                             |                             | 
0013 206-51230              150.000  CYS  |      40.00000        6000.00|      19.00000        2850.00|      23.01000        3451.50 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0015 211-06467               66.000  CYS  |      30.00000        1980.00|      90.00000        5940.00|      38.67000        2552.22 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0016 301-07448             1251.000  TON  |      26.00000       32526.00|      21.00000       26271.00|      27.95000       34965.45 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0017 302-07455               38.400  CYS  |      36.00000        1382.40|      55.00000        2112.00|      38.61000        1482.62 
  DENSE GRADED SUBBASE                    |                             |                             | 
0018 306-08034              294.000  SYS  |      15.00000        4410.00|      11.50000        3381.00|      20.00000        5880.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0019 402-07432              256.000  TON  |     101.00000       25856.00|      80.10000       20505.60|      80.10000       20505.60 
  HMA SURFACE, TYPE A                     |                             |                             | 
0020 402-07435              293.000  TON  |      86.00000       25198.00|      67.25000       19704.25|      67.25000       19704.25 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   872,000.00                                                   ROUTE : 
     CALL ORDER   : 411                     CONTRACT ID : B -28689-A                   COUNTIES : LAKE 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1523985          |(   5   ) 35-1035114         |(   6  ) 35-1035122 
                                          |WIRTZ & YATES, INC.          |SUPERIOR CONSTRUCTION CO     |GARIUP CONSTRUCTION CO. INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 402-07440              531.000  TON  |      73.00000       38763.00|      61.40000       32603.40|      61.40000       32603.40 
  HMA BASE, TYPE A                        |                             |                             | 
0022 406-05520                3.000  TON  |     600.00000        1800.00|     410.00000        1230.00|     410.00000        1230.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0023 601-01128                4.000  EACH |    1500.00000        6000.00|    1175.00000        4700.00|    1175.00000        4700.00 
  GUARDRAIL TRANSITION TYPE WGB           |                             |                             | 
0024 601-01700                6.000  EACH |    2400.00000       14400.00|    1940.00000       11640.00|    1940.00000       11640.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 1                               |                             |                             | 
0025 601-94689                2.000  EACH |    2800.00000        5600.00|    2340.00000        4680.00|    2340.00000        4680.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0026 601-99105              287.500  LFT  |      21.00000        6037.50|      16.25000        4671.88|      16.25000        4671.88 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0027 602-06729                6.000  EACH |      20.00000         120.00|       8.43000          50.58|      30.00000         180.00 
  BARRIER DELINEATOR                      |                             |                             | 
0028 610-06259              231.000  SYS  |      60.00000       13860.00|      75.00000       17325.00|      80.41000       18574.71 
  REINFORCED CONCRETE BRIDGE APPROACH, 12 |                             |                             | 
  IN.                                     |                             |                             | 
0029 615-06505                5.000  EACH |     800.00000        4000.00|     575.00000        2875.00|     500.00000        2500.00 
  MONUMENT, B                             |                             |                             | 
0030 616-02320              800.000  SYS  |       5.00000        4000.00|       2.50000        2000.00|       3.28000        2624.00 
  GEOTEXTILES                             |                             |                             | 
0031 616-06405              501.000  TON  |      35.00000       17535.00|      45.00000       22545.00|      74.26000       37204.26 
  RIPRAP, REVETMENT                       |                             |                             | 
0032 621-01004                1.000  EACH |     800.00000         800.00|     650.00000         650.00|     650.00000         650.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0033 621-06545                1.000  TON  |     950.00000         950.00|     875.00000         875.00|     875.00000         875.00 
  FERTILIZER                              |                             |                             | 
0034 621-06553              335.000  LBS  |       5.00000        1675.00|       4.61000        1544.35|       4.61000        1544.35 
  SEED MIXTURE, R                         |                             |                             | 
0035 621-06565                4.000  TON  |     800.00000        3200.00|     668.00000        2672.00|     668.00000        2672.00 
  MULCHING MATERIAL                       |                             |                             | 
0036 621-06567                1.000  kGAL |     100.00000         100.00|      50.00000          50.00|      50.00000          50.00 
  WATER                                   |                             |                             | 
0037 621-06574               70.000  SYS  |      40.00000        2800.00|      33.25000        2327.50|      33.25000        2327.50 
  SODDING                                 |                             |                             | 
0038 701-91792               10.000  EACH |     150.00000        1500.00|     150.00000        1500.00|     255.00000        2550.00 
  PILE TIP, STEEL H                       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   872,000.00                                                   ROUTE : 
     CALL ORDER   : 411                     CONTRACT ID : B -28689-A                   COUNTIES : LAKE 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1523985          |(   5   ) 35-1035114         |(   6  ) 35-1035122 
                                          |WIRTZ & YATES, INC.          |SUPERIOR CONSTRUCTION CO     |GARIUP CONSTRUCTION CO. INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0039 701-95780              470.000  LFT  |      70.00000       32900.00|      65.00000       30550.00|      57.00000       26790.00 
  PILE, STEEL H, HP 12 X 74               |                             |                             | 
0040 703-51032            46195.000  LBS  |       1.45000       66982.75|       1.25000       57743.75|       0.85000       39265.75 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0041 704-51002              169.800  CYS  |     600.00000      101880.00|     650.00000      110370.00|     368.91000       62640.92 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0042 706-05733                4.000  EACH |    1600.00000        6400.00|    1750.00000        7000.00|    1160.80000        4643.20 
  CONCRETE BRIDGE RAILING TRANSITION, WBC |                             |                             | 
0043 706-51020               19.400  CYS  |     600.00000       11640.00|     850.00000       16490.00|    1239.65000       24049.21 
  CONCRETE, C, RAILING                    |                             |                             | 
0045 709-51821                       LUMP |    3000.00000        3000.00|    2750.00000        2750.00|    5200.00000        5200.00 
  SURFACE SEAL                            |                             |                             | 
0046 715-02628                4.000  EACH |     400.00000        1600.00|     500.00000        2000.00|    1231.00000        4924.00 
  SAFETY METAL END SECTION, 6:1, 15 IN.   |                             |                             | 
0047 715-04629                4.000  EACH |     800.00000        3200.00|     700.00000        2800.00|    1440.00000        5760.00 
  PIPE FLAP GATE, 15 IN.                  |                             |                             | 
0048 715-05048             1544.000  LFT  |      10.00000       15440.00|       7.50000       11580.00|      15.00000       23160.00 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0049 715-05053               81.000  LFT  |      10.00000         810.00|      41.00000        3321.00|      18.42000        1492.02 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 
0050 715-05169              495.000  LFT  |      20.00000        9900.00|      25.00000       12375.00|      45.36000       22453.20 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0051 715-05407              120.000  LFT  |      10.00000        1200.00|       4.00000         480.00|      14.60000        1752.00 
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             | 
0052 718-06528                4.000  EACH |     150.00000         600.00|    1800.00000        7200.00|     700.00000        2800.00 
  OUTLET PROTECTOR, 1                     |                             |                             | 
0053 718-52610              232.000  CYS  |      37.00000        8584.00|      44.00000       10208.00|      48.00000       11136.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0054 718-99153             1544.000  SYS  |       3.00000        4632.00|       1.70000        2624.80|       0.44000         679.36 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0055 801-04308                6.000  EACH |     600.00000        3600.00|     205.00000        1230.00|     270.00000        1620.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0056 801-06625               18.000  EACH |     125.00000        2250.00|      70.00000        1260.00|      75.00000        1350.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0057 801-06640               12.000  EACH |     190.00000        2280.00|     157.00000        1884.00|     125.00000        1500.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0058 801-06645                2.000  EACH |      75.00000         150.00|      83.00000         166.00|      50.00000         100.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0059 801-06775                       LUMP |    2500.00000        2500.00|   25000.00000       25000.00|    7315.35000        7315.35 
  MAINTAINING TRAFFIC                     |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   872,000.00                                                   ROUTE : 
     CALL ORDER   : 411                     CONTRACT ID : B -28689-A                   COUNTIES : LAKE 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1523985          |(   5   ) 35-1035114         |(   6  ) 35-1035122 
                                          |WIRTZ & YATES, INC.          |SUPERIOR CONSTRUCTION CO     |GARIUP CONSTRUCTION CO. INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0060 801-07118               96.000  LFT  |      25.00000        2400.00|      15.43000        1481.28|      14.75000        1416.00 
  BARRICADE, III-A                        |                             |                             | 
0061 801-07119               48.000  LFT  |      21.00000        1008.00|      18.40000         883.20|      16.25000         780.00 
  BARRICADE, III-B                        |                             |                             | 
0062 808-03631             1865.000  LFT  |       1.10000        2051.50|       0.85000        1585.25|       0.98000        1827.70 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0063 808-03632             1865.000  LFT  |       1.10000        2051.50|       0.85000        1585.25|       0.98000        1827.70 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0066 207-08265             3061.000  SYS  |      12.00000       36732.00|       9.75000       29844.75|      16.00000       48976.00 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
0067 707-05979             1997.000  SFT  |      75.50000      150773.50|      95.00000      189715.00|      71.28000      142346.16 
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                             |                             | 
  CB, 27 IN. X 48 IN.                     |                             |                             | 
     SECTION TOTALS                       |           $       935,234.15|           $     1,035,165.32|           $     1,047,000.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       935,234.15|           $     1,035,165.32|           $     1,047,000.00 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 470 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 470                     CONTRACT ID : M -29227-B                   COUNTIES : VARIOUS 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : 63 
                                         CONTRACT TIME : 09/15/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0600688 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1038926     TOWNSEND TREE SERVICE CO                                                   $        56,556.24  100.0000% 
   2   23-2332783     DEANGELO BROTHERS INC                                                      $        77,251.00  136.5915% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 470 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $    55,000.00                                                   ROUTE : 
     CALL ORDER   : 470                     CONTRACT ID : M -29227-B                   COUNTIES : VARIOUS 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1038926          |(   2  ) 23-2332783          |(      ) 
                                          |TOWNSEND TREE SERVICE CO     |DEANGELO BROTHERS INC        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   HERBICIDE TREATMENT 
                                          |                             |                             | 
0001 105-08520                3.000  EACH |     100.00000         300.00|     350.00000        1050.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0002 105-08521               36.000  MOS  |     250.00000        9000.00|     300.00000       10800.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0003 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0004 110-01001                       LUMP |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0005 624-92647               54.000  ACRE |     838.06000       45255.24|    1100.00000       59400.00| 
  HERBICIDE TREATMENT                     |                             |                             | 
0006 801-06775                       LUMP |    1000.00000        1000.00|    5000.00000        5000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
     SECTION TOTALS                       |           $        56,556.24|           $        77,251.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        56,556.24|           $        77,251.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 511 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 511                     CONTRACT ID : M -29300-A                   COUNTIES : VARIOUS 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : 62 
                                         CONTRACT TIME :   48      CALENDAR DAYS 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 06007595 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   32-0064635     THOMPSON INTERSTATE MOWING INC                                             $        65,500.00  100.0000% 
   2   35-1606893     OLCO, INC.                                                                 $        90,000.00  137.4046% 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $    75,000.00                                                   ROUTE : VARIOUS 
     CALL ORDER   : 511                     CONTRACT ID : M -29300-A                   COUNTIES : VARIOUS 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 32-0064635          |(   2  ) 35-1606893          |(      ) 
                                          |THOMPSON INTERSTATE MOWING I |OLCO, INC.                   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   MOWING 
                                          |                             |                             | 
0001 623-04884                1.000  CYCL |   20500.00000       20500.00|   32000.00000       32000.00| 
  MOWING, CYCLE NO. 1 ,CYCLE 1            |                             |                             | 
0002 623-04885                1.000  CYCL |   30000.00000       30000.00|   40000.00000       40000.00| 
  MOWING, CYCLE NO. 2 ,CYCLE 2            |                             |                             | 
0003 623-04886                1.000  CYCL |   15000.00000       15000.00|   18000.00000       18000.00| 
  MOWING, CYCLE NO. 3 ,CYCLE 3            |                             |                             | 
     SECTION TOTALS                       |           $        65,500.00|           $        90,000.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        65,500.00|           $        90,000.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 521 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 521                     CONTRACT ID : M -29301-A                   COUNTIES : VARIOUS 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : 62 
                                         CONTRACT TIME : 10/20/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 06007605 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2154772     COMPTON`S MOWING SERVICE INC.                                              $        72,900.00  100.0000% 
   2   35-1606893     OLCO, INC.                                                                 $        90,000.00  123.4568% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 521 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $    84,300.00                                                   ROUTE : 
     CALL ORDER   : 521                     CONTRACT ID : M -29301-A                   COUNTIES : VARIOUS 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2154772          |(   2  ) 35-1606893          |(      ) 
                                          |COMPTON`S MOWING SERVICE INC |OLCO, INC.                   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADSIDE MAINTENANCE, MOWING 
                                          |                             |                             | 
0001 623-04884                1.000  CYCL |   21000.00000       21000.00|   32000.00000       32000.00| 
  MOWING, CYCLE NO. 1                     |                             |                             | 
0002 623-04885                1.000  CYCL |   31000.00000       31000.00|   40000.00000       40000.00| 
  MOWING, CYCLE NO. 2                     |                             |                             | 
0003 623-04886                1.000  CYCL |   20900.00000       20900.00|   18000.00000       18000.00| 
  MOWING, CYCLE NO. 3                     |                             |                             | 
     SECTION TOTALS                       |           $        72,900.00|           $        90,000.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        72,900.00|           $        90,000.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 581 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 581                     CONTRACT ID : T -28427-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : 61 
                                         CONTRACT TIME : 08/31/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0201331 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1262778     MIDWESTERN ELECTRIC                                                        $       214,258.00  100.0000% 
   2   35-1710202     SIGNAL CONSTRUCTION, INC.                                                  $       232,743.00  108.6274% 
   3   74-2851603     QUANTA SERVICES, INC.                                                      $       272,776.00  127.3119% 
   4   35-0821499     JAMES H DREW CORPORATION                                                   $       278,180.42  129.8343% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 581 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   434,000.00                                                   ROUTE : VARIOUS 
     CALL ORDER   : 581                     CONTRACT ID : T -28427-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1262778          |(   2  ) 35-1710202          |(   3  ) 74-2851603 
                                          |MIDWESTERN ELECTRIC          |SIGNAL CONSTRUCTION, INC.    |QUANTA SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   TRAFFIC SIGNALS MODERNIZATION 
                                          |                             |                             | 
0001 105-07038                4.000  MOS  |    1345.00000        5380.00|    1000.00000        4000.00|     800.00000        3200.00 
  FIELD OFFICE, A                         |                             |                             | 
0002 105-08520                1.000  EACH |      90.00000          90.00|     250.00000         250.00|      40.00000          40.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                4.000  MOS  |     110.00000         440.00|     200.00000         800.00|       1.00000           4.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 110-01001                       LUMP |    9968.00000        9968.00|    9000.00000        9000.00|   12000.00000       12000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 801-06640               16.000  EACH |      95.00000        1520.00|     125.00000        2000.00|     200.00000        3200.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0007 801-06710               60.000  DAY  |      32.00000        1920.00|      30.00000        1800.00|      15.00000         900.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0008 801-06775                       LUMP |    5640.00000        5640.00|    2000.00000        2000.00|    6500.00000        6500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0009 805-02152              186.000  EACH |     332.00000       61752.00|     420.00000       78120.00|     480.00000       89280.00 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOLS, 18 IN.           |                             |                             | 
0014 805-02279                5.000  EACH |      40.00000         200.00|      25.00000         125.00|      15.00000          75.00 
  VISOR, TRAFFIC SIGNAL, REPLACE          |                             |                             | 
0015 805-03372                8.000  EACH |     465.00000        3720.00|     900.00000        7200.00|     750.00000        6000.00 
  TETHER FOR SIGNAL                       |                             |                             | 
0017 805-09062               10.000  EACH |     140.00000        1400.00|      50.00000         500.00|     150.00000        1500.00 
  LENS REPLACEMENT, INTERNATIONAL,        |                             |                             | 
  PEDESTRIAN, 18 IN.                      |                             |                             | 
0018 805-09067              269.000  EACH |      45.00000       12105.00|      30.00000        8070.00|      80.00000       21520.00 
  TRAFFIC SIGNAL HEAD, REMOVE             |                             |                             | 
0019 805-78205               37.000  EACH |     505.00000       18685.00|     650.00000       24050.00|     780.00000       28860.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0020 805-78230               15.000  EACH |     822.00000       12330.00|     950.00000       14250.00|    1120.00000       16800.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0021 805-09142             1998.000  EACH |      25.00000       49950.00|      25.00000       49950.00|      28.00000       55944.00 
  LENS REPLACEMENT, TRAFFIC SIGNAL, 12 IN |                             |                             | 
  LED INSERT, INSTALL , INSTALL           |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 581 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   434,000.00                                                   ROUTE : VARIOUS 
     CALL ORDER   : 581                     CONTRACT ID : T -28427-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1262778          |(   2   ) 35-1710202         |(   3  ) 74-2851603 
                                          |MIDWESTERN ELECTRIC          |SIGNAL CONSTRUCTION, INC.    |QUANTA SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0022 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0023 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0024 805-78445               49.000  EACH |     595.00000       29155.00|     625.00000       30625.00|     550.00000       26950.00 
  SIGNAL SERVICE                          |                             |                             | 
     SECTION TOTALS                       |           $       214,258.00|           $       232,743.00|           $       272,776.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       214,258.00|           $       232,743.00|           $       272,776.00 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 581 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   434,000.00                                                   ROUTE : VARIOUS 
     CALL ORDER   : 581                     CONTRACT ID : T -28427-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0821499          |(       )                    |(      ) 
                                          |JAMES H DREW CORPORATION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   TRAFFIC SIGNALS MODERNIZATION 
                                          |                             |                             | 
0001 105-07038                4.000  MOS  |    1200.00000        4800.00|                             | 
  FIELD OFFICE, A                         |                             |                             | 
0002 105-08520                1.000  EACH |     400.00000         400.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                4.000  MOS  |      75.00000         300.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 110-01001                       LUMP |    2020.49000        2020.49|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 801-06640               16.000  EACH |      94.50000        1512.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0007 801-06710               60.000  DAY  |      15.00000         900.00|                             | 
  FLASHING ARROW SIGN                     |                             |                             | 
0008 801-06775                       LUMP |    5395.22000        5395.22|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0009 805-02152              186.000  EACH |     348.43000       64807.98|                             | 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOLS, 18 IN.           |                             |                             | 
0014 805-02279                5.000  EACH |      34.28000         171.40|                             | 
  VISOR, TRAFFIC SIGNAL, REPLACE          |                             |                             | 
0015 805-03372                8.000  EACH |     916.76000        7334.08|                             | 
  TETHER FOR SIGNAL                       |                             |                             | 
0017 805-09062               10.000  EACH |     208.73000        2087.30|                             | 
  LENS REPLACEMENT, INTERNATIONAL,        |                             |                             | 
  PEDESTRIAN, 18 IN.                      |                             |                             | 
0018 805-09067              269.000  EACH |      76.81000       20661.89|                             | 
  TRAFFIC SIGNAL HEAD, REMOVE             |                             |                             | 
0019 805-78205               37.000  EACH |     508.79000       18825.23|                             | 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0020 805-78230               15.000  EACH |     802.85000       12042.75|                             | 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0021 805-09142             1998.000  EACH |      39.57000       79060.86|                             | 
  LENS REPLACEMENT, TRAFFIC SIGNAL, 12 IN |                             |                             | 
  LED INSERT, INSTALL , INSTALL           |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 581 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   434,000.00                                                   ROUTE : VARIOUS 
     CALL ORDER   : 581                     CONTRACT ID : T -28427-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0821499          |(       )                    |(      ) 
                                          |JAMES H DREW CORPORATION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0022 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0023 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0024 805-78445               49.000  EACH |    1180.78000       57858.22|                             | 
  SIGNAL SERVICE                          |                             |                             | 
     SECTION TOTALS                       |           $       278,180.42|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       278,180.42|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 591 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 591                     CONTRACT ID : T -29126-A                   COUNTIES : WHITLEY         MIAMI 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : 62                                      WELLS           OTHERS 
                                         CONTRACT TIME : 08/11/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                Rural - Old Code                                PROJECT(S) : 0600138 
                                                                                                        0600143 
                                                                                                        0600146 
                                                                                                        OTHERS 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1416052     LIGHTS & SIGNALS, INC.                                                     $       299,359.10  100.0000% 
   2   74-2851603     QUANTA SERVICES, INC.                                                      $       339,860.40  113.5293% 
   3   35-1262778     MIDWESTERN ELECTRIC                                                        $       363,481.45  121.4199% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 591 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   370,000.00                                                   ROUTE : 24; 30; 31; 1 
     CALL ORDER   : 591                     CONTRACT ID : T -29126-A                   COUNTIES : WHITLEY         MIAMI 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT                      WELLS           OTHERS 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1416052          |(   2  ) 74-2851603          |(   3  ) 35-1262778 
                                          |LIGHTS & SIGNALS, INC.       |QUANTA SERVICES, INC.        |MIDWESTERN ELECTRIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   TRAFFIC SIGNAL MODERNIZATION 
                                          |                             |                             | 
0001 105-08520                1.000  EACH |     250.00000         250.00|      60.00000          60.00|     130.00000         130.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0002 105-08521                5.000  MOS  |     250.00000        1250.00|      10.00000          50.00|     150.00000         750.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0003 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0004 110-01001                       LUMP |   15000.00000       15000.00|   16000.00000       16000.00|   27780.00000       27780.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0005 202-78515                       LUMP |    5000.00000        5000.00|    9750.00000        9750.00|    8560.00000        8560.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0006 801-06775                       LUMP |   10000.00000       10000.00|    3500.00000        3500.00|    8875.00000        8875.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0007 805-01842               39.000  EACH |     675.00000       26325.00|     850.00000       33150.00|     788.00000       30732.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0008 805-02087                       LUMP |    3000.00000        3000.00|     500.00000         500.00|    1780.00000        1780.00 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0009 805-06592             6274.000  LFT  |      10.00000       62740.00|      14.00000       87836.00|      16.75000      105089.50 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0010 805-06595               30.000  LFT  |       7.00000         210.00|       7.20000         216.00|       6.00000         180.00 
  CONDUIT, PVC, 2 IN. , IN TRENCH         |                             |                             | 
0011 805-06595              160.000  LFT  |      10.00000        1600.00|      13.00000        2080.00|      12.00000        1920.00 
  CONDUIT, PVC, 2 IN. , STRAP TO BRIDGE   |                             |                             | 
0012 805-08493                       LUMP |    3000.00000        3000.00|    1500.00000        1500.00|    2200.00000        2200.00 
  RADIO SYSTEM TESTING INTERCONNECT       |                             |                             | 
0013 805-78470            20702.000  LFT  |       0.30000        6210.60|       0.20000        4140.40|       0.35000        7245.70 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0014 805-78510            27705.000  LFT  |       1.00000       27705.00|       1.20000       33246.00|       0.90000       24934.50 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0015 805-78785               50.000  EACH |     480.00000       24000.00|     550.00000       27500.00|     744.00000       37200.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0016 805-78795             7045.000  LFT  |       9.50000       66927.50|       8.40000       59178.00|       7.75000       54598.75 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0017 805-79020                       LUMP |   19000.00000       19000.00|   30000.00000       30000.00|   22630.00000       22630.00 
  TRAFFIC SIGNAL INSTALLATION             |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 591 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   370,000.00                                                   ROUTE : 24; 30; 31; 1 
     CALL ORDER   : 591                     CONTRACT ID : T -29126-A                   COUNTIES : WHITLEY         MIAMI 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT                      WELLS           OTHERS 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1416052          |(   2   ) 74-2851603         |(   3  ) 35-1262778 
                                          |LIGHTS & SIGNALS, INC.       |QUANTA SERVICES, INC.        |MIDWESTERN ELECTRIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 805-92504               58.000  EACH |     300.00000       17400.00|     450.00000       26100.00|     398.00000       23084.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0019 805-92512                4.000  EACH |    1500.00000        6000.00|     850.00000        3400.00|     920.00000        3680.00 
  MICROLOOP DETECTOR                      |                             |                             | 
0020 807-04967              835.000  LFT  |       4.00000        3340.00|       1.80000        1503.00|       2.00000        1670.00 
  CABLE , HOMERUN                         |                             |                             | 
0021 807-05073                1.000  EACH |     400.00000         400.00|     150.00000         150.00|     441.00000         441.00 
  JUNCTION BOX , BRIDGE MOUNTED           |                             |                             | 
     SECTION TOTALS                       |           $       299,359.10|           $       339,860.40|           $       363,481.45 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       299,359.10|           $       339,860.40|           $       363,481.45 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 621 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 621                     CONTRACT ID : TM-29325-A                   COUNTIES : VARIOUS 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : 62 
                                         CONTRACT TIME : 04/26/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 06007795 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1262778     MIDWESTERN ELECTRIC                                                        $       268,848.10  100.0000% 
   2   36-1460460     MEADE ELECTRIC CO                                                          $       377,863.03  140.5489% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/11/07 
                                                                                                                   PAGE : 621 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   314,500.00                                                   ROUTE : 
     CALL ORDER   : 621                     CONTRACT ID : TM-29325-A                   COUNTIES : VARIOUS 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1262778          |(   2  ) 36-1460460          |(      ) 
                                          |MIDWESTERN ELECTRIC          |MEADE ELECTRIC CO            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   LIGHTING MAINTENANCE 
                                          |                             |                             | 
0001 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0002 110-01001                       LUMP |      25.00000          25.00|   17500.00000       17500.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0003 202-90277                1.000  EACH |     688.00000         688.00|      23.20000          23.20| 
  DETECTOR HOUSING, REMOVE                |                             |                             | 
0004 202-93763                1.000  EACH |     100.00000         100.00|      26.80000          26.80| 
  LIGHT STANDARD AND FOUNDATION, REMOVE   |                             |                             | 
0005 702-90915               20.000  CYS  |      88.00000        1760.00|       4.60000          92.00| 
  CONCRETE, A                             |                             |                             | 
0006 803-87715                3.000  EACH |      75.00000         225.00|       1.90000           5.70| 
  GROUND ROD WITH CONNECTOR               |                             |                             | 
0007 805-01523               10.000  EACH |      60.00000         600.00|      39.30000         393.00| 
  MAST ARM, INSTALL                       |                             |                             | 
0008 805-01815                6.000  EACH |    1750.00000       10500.00|      39.10000         234.60| 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 
0009 805-06592               60.000  LFT  |      16.00000         960.00|       0.48000          28.80| 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0010 805-78470             1000.000  LFT  |       0.40000         400.00|       0.03000          30.00| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0011 805-78510              200.000  LFT  |       1.30000         260.00|       0.04000           8.00| 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0012 805-78785                1.000  EACH |    1348.00000        1348.00|      30.54000          30.54| 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0013 805-78795              300.000  LFT  |       8.55000        2565.00|       0.63000         189.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0014 805-86843             1400.000  LFT  |       1.87000        2618.00|       0.17000         238.00| 
  WIRE, NO. 4 COPPER, 1C                  |                             |                             | 
0015 805-86889             1200.000  LFT  |       0.60000         720.00|       0.07000          84.00| 
  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                             |                             | 
  COPPER                                  |                             |                             | 
0016 805-86898               20.000  LFT  |       7.00000         140.00|       0.25000           5.00| 
  CONDUIT, STEEL, GALVANIZED, .75 IN.     |                             |                             | 
0017 805-87640                2.000  SET  |     150.00000         300.00|      17.87000          35.74| 
  BREAKAWAY COUPLING                      |                             |                             | 
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                                                                                                                   PAGE : 621 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   314,500.00                                                   ROUTE : 
     CALL ORDER   : 621                     CONTRACT ID : TM-29325-A                   COUNTIES : VARIOUS 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1262778          |(   2   ) 36-1460460         |(      ) 
                                          |MIDWESTERN ELECTRIC          |MEADE ELECTRIC CO            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 805-87780                4.000  EACH |      70.00000         280.00|       4.77000          19.08| 
  CIRCUIT BREAKER                         |                             |                             | 
0019 805-91706                3.000  EACH |      65.00000         195.00|       6.37000          19.11| 
  ANCHOR BOLT, REPAIR                     |                             |                             | 
0020 805-95518               15.000  LFT  |       0.10000           1.50|       0.63000           9.45| 
  FLEXIBLE CONDUIT, 2 IN.                 |                             |                             | 
0021 805-95520                1.000  EACH |       2.00000           2.00|      14.15000          14.15| 
  EXPANSION FITTING, 2 IN.                |                             |                             | 
0022 805-95521                2.000  EACH |       2.00000           4.00|       8.08000          16.16| 
  EXPANSION FITTING, 0.75 IN.             |                             |                             | 
0023 807-01425               15.000  EACH |    1450.00000       21750.00|      65.14000         977.10| 
  SHAFT FOR ANY E.M.H., ANY M.A., INSTALL |                             |                             | 
0024 807-01562                3.000  EACH |      70.00000         210.00|      18.61000          55.83| 
  POWER DISCONNECT PLUG FOR HIGH MAST     |                             |                             | 
  TOWER                                   |                             |                             | 
0025 807-01617                1.000  EACH |      75.00000          75.00|      27.12000          27.12| 
  HANDHOLE COVER AND RING                 |                             |                             | 
0026 807-05104               24.000  MOS  |       5.00000         120.00|      10.90000         261.60| 
  ROUTINE MAINTENANCE, LUMINAIRE, HIGH    |                             |                             | 
  PRESSURE SODIUM, 175 WATT               |                             |                             | 
0027 807-78590                2.000  EACH |     780.00000        1560.00|      38.62000          77.24| 
  HANDHOLE                                |                             |                             | 
0028 807-86615               20.000  EACH |     140.00000        2800.00|      40.05000         801.00| 
  LUMINAIRE, ROADWAY, 250 WATT, HIGH      |                             |                             | 
  PRESSURE SODIUM                         |                             |                             | 
0029 807-86620               30.000  EACH |     140.00000        4200.00|      60.07000        1802.10| 
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             | 
  SODIUM, 400 WATT                        |                             |                             | 
0030 807-86665                1.000  EACH |     100.00000         100.00|      45.51000          45.51| 
  LUMINAIRE, HIGH MAST, 1000 WATT, HIGH   |                             |                             | 
  PRESSURE SODIUM                         |                             |                             | 
0031 807-86800                1.000  EACH |     125.00000         125.00|      98.85000          98.85| 
  LUMINAIRE, SIGN, MERCURY VAPOR WITH     |                             |                             | 
  GLARE SHIELD AND VANDAL SHIELD, 250 WATT|                             |                             | 
0032 807-86805                1.000  EACH |     855.00000         855.00|      58.86000          58.86| 
  SERVICE POINT, I                        |                             |                             | 
0033 807-86810                1.000  EACH |    1900.00000        1900.00|     178.55000         178.55| 
  SERVICE POINT, II                       |                             |                             | 
0034 807-86910               20.000  EACH |      30.00000         600.00|       2.88000          57.60| 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   314,500.00                                                   ROUTE : 
     CALL ORDER   : 621                     CONTRACT ID : TM-29325-A                   COUNTIES : VARIOUS 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1262778          |(   2   ) 36-1460460         |(      ) 
                                          |MIDWESTERN ELECTRIC          |MEADE ELECTRIC CO            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0035 807-86915               25.000  EACH |      30.00000         750.00|       2.88000          72.00| 
  CONNECTOR KIT, FUSED                    |                             |                             | 
0036 807-86920               25.000  EACH |       6.00000         150.00|       4.19000         104.75| 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  NON-WATERPROOFED                        |                             |                             | 
0037 807-86930               30.000  EACH |       6.00000         180.00|       1.35000          40.50| 
  INSULATION LINK, NONWATERPROOFED        |                             |                             | 
0038 807-86950                1.000  EACH |      25.00000          25.00|       0.90000           0.90| 
  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                             |                             | 
  LOCATION IDENTIFICATION                 |                             |                             | 
0039 807-86955                2.000  EACH |       5.00000          10.00|       2.05000           4.10| 
  CABLE DUCT MARKER                       |                             |                             | 
0040 807-87022            10356.000  MOS  |       4.55000       47119.80|       7.25000       75081.00| 
  ROUTINE MAINTENANCE, LUMINAIRE, HIGH    |                             |                             | 
  PRESSURE SODIUM, 400 WATT               |                             |                             | 
0041 807-87028             7992.000  MOS  |       8.75000       69930.00|       7.60000       60739.20| 
  ROUTINE MAINTENANCE, LUMINAIRE, HIGH    |                             |                             | 
  PRESSURE SODIUM, 1000 WATT              |                             |                             | 
0042 807-87042             1596.000  MOS  |       4.55000        7261.80|      10.90000       17396.40| 
  ROUTINE MAINTENANCE, LUMINAIRE, HIGH    |                             |                             | 
  PRESSURE SODIUM, UNDERPASS, 150 WATT    |                             |                             | 
0043 807-87043              504.000  MOS  |       4.55000        2293.20|       7.25000        3654.00| 
  ROUTINE MAINTENANCE, LUMINAIRE, HIGH    |                             |                             | 
  PRESSURE SODIUM, POST TOP, 150 WATT     |                             |                             | 
0044 807-87050             6240.000  MOS  |       4.55000       28392.00|      18.20000      113568.00| 
  ROUTINE MAINTENANCE, LUMINAIRE, SIGN,   |                             |                             | 
  250 WATT                                |                             |                             | 
0045 807-87085               15.000  HRS  |      80.00000        1200.00|      13.66000         204.90| 
  ELECTRICIAN                             |                             |                             | 
0046 807-87098                5.000  EACH |      50.00000         250.00|      34.92000         174.60| 
  CALL OUT, REPAIR                        |                             |                             | 
0047 807-87620                5.000  EACH |      15.00000          75.00|      13.00000          65.00| 
  VANDAL SHIELD, LEXAN, INSTALL           |                             |                             | 
0048 807-87800              600.000  LFT  |       1.00000         600.00|       1.43000         858.00| 
  CABLE DUCT, INSTALL                     |                             |                             | 
0049 807-91704                1.000  EACH |       5.00000           5.00|       6.98000           6.98| 
  LIGHT POLE HANDHOLE COVER               |                             |                             | 
0050 807-91705                2.000  EACH |      10.00000          20.00|      13.89000          27.78| 
  CONDUIT, POLYETHYLENE, REPAIR           |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   314,500.00                                                   ROUTE : 
     CALL ORDER   : 621                     CONTRACT ID : TM-29325-A                   COUNTIES : VARIOUS 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1262778          |(   2   ) 36-1460460         |(      ) 
                                          |MIDWESTERN ELECTRIC          |MEADE ELECTRIC CO            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0051 807-93650                1.000  SET  |     450.00000         450.00|      40.33000          40.33| 
  FOUNDATION, ANCHOR BOLTS AND            |                             |                             | 
  REINFORCING STEEL FOR ROADWAY LIGHT     |                             |                             | 
0052 807-93746              150.000  LFT  |       0.35000          52.50|       0.15000          22.50| 
  TOWER RING LIFT CABLE, 0.375            |                             |                             | 
0053 807-95078               12.000  EACH |     367.00000        4404.00|      38.81000         465.72| 
  TRANSFORMER BASE                        |                             |                             | 
0054 807-95488                1.000  EACH |      60.00000          60.00|      13.56000          13.56| 
  NEMA 4/5 UNDERPASS OR SIGN CIRCUIT      |                             |                             | 
  BREAKER, ENCLOSURE                      |                             |                             | 
0055 807-95492                1.000  EACH |      50.00000          50.00|      19.31000          19.31| 
  SERVICE POINT, II, BREAKER ENCLOSURE    |                             |                             | 
0056 807-95509                8.000  EACH |      20.00000         160.00|      11.02000          88.16| 
  GLARE SHIELD                            |                             |                             | 
0057 807-95513                2.000  EACH |     210.00000         420.00|       9.65000          19.30| 
  SERVICE POINT MAIN BREAKER              |                             |                             | 
0058 807-95514                1.000  EACH |      10.00000          10.00|       9.25000           9.25| 
  SERVICE POINT RISER                     |                             |                             | 
0059 807-95515                1.000  EACH |       5.00000           5.00|       2.67000           2.67| 
  SERVICE POINT WEATHERHEAD               |                             |                             | 
0060 807-95516                1.000  EACH |     600.00000         600.00|      29.99000          29.99| 
  RELAY SWITCH                            |                             |                             | 
0061 807-95519                5.000  LFT  |       0.50000           2.50|       0.52000           2.60| 
  FLEXIBLE CONDUIT, .75 IN.               |                             |                             | 
0062 807-95522                6.000  EACH |       8.00000          48.00|       0.04000           0.24| 
  PIPE STRAP                              |                             |                             | 
0063 807-95523               35.000  EACH |      20.00000         700.00|       0.63000          22.05| 
  WATERPROOFING OF ELECTRICAL CONNECTOR   |                             |                             | 
0064 807-95525                1.000  EACH |      60.00000          60.00|      15.62000          15.62| 
  LIGHTING, HIGHWAY SUPPORT, REPAIR       |                             |                             | 
0065 807-95528                       LUMP |   15400.00000       15400.00|   38555.05000       38555.05| 
  GROUP RELAMP HIGH PRESSURE SODIUM       |                             |                             | 
  LUMINAIRES                              |                             |                             | 
0066 807-95529                       LUMP |    4200.00000        4200.00|    6469.90000        6469.90| 
  GROUP RELAMP MERCURY VAPOR LUMINAIRES   |                             |                             | 
0067 807-95709               25.000  EACH |       3.00000          75.00|       1.81000          45.25| 
  PHOTOCELLS                              |                             |                             | 
0068 807-96194             4896.000  MOS  |       4.55000       22276.80|       7.25000       35496.00| 
  ROUTINE MAINTENANCE, LUMINAIRE, HIGH    |                             |                             | 
  PRESSURE SODIUM, 250 WATT               |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   314,500.00                                                   ROUTE : 
     CALL ORDER   : 621                     CONTRACT ID : TM-29325-A                   COUNTIES : VARIOUS 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1262778          |(   2   ) 36-1460460         |(      ) 
                                          |MIDWESTERN ELECTRIC          |MEADE ELECTRIC CO            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0069 807-96203                1.000  EACH |      50.00000          50.00|       0.15000           0.15| 
  LIGHT POLE, HIGH MAST, TOWER SUSPENSION |                             |                             | 
  CABLE                                   |                             |                             | 
0070 807-96204                4.000  EACH |     800.00000        3200.00|     269.48000        1077.92| 
  LOWERING AND RAISING OF TOWER           |                             |                             | 
0071 807-96236                1.000  EACH |     300.00000         300.00|      15.62000          15.62| 
  LIGHT POLE, HIGH MAST, TOWER POWER CABL |                             |                             | 
0072 807-96868                1.000  EACH |      50.00000          50.00|       4.93000           4.93| 
  LUMINAIRE, INSTALL                      |                             |                             | 
0073 807-98716                1.000  EACH |      25.00000          25.00|       4.11000           4.11| 
  KELLUM GRIP, STAINLESS STEEL            |                             |                             | 
     SECTION TOTALS                       |           $       268,848.10|           $       377,863.03|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       268,848.10|           $       377,863.03|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 631                     CONTRACT ID : TM-29393-A                   COUNTIES : VARIOUS 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : 64 
                                         CONTRACT TIME : 04/30/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0710009 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1262778     MIDWESTERN ELECTRIC                                                        $       386,517.40  100.0000% 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   439,420.00                                                   ROUTE : 
     CALL ORDER   : 631                     CONTRACT ID : TM-29393-A                   COUNTIES : VARIOUS 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1262778          |(      )                     |(      ) 
                                          |MIDWESTERN ELECTRIC          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   TRAFFIC SIGNAL MAINTENANCE 
                                          |                             |                             | 
0001 110-01001                       LUMP |     300.00000         300.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0002 210-07224               10.000  EACH |      30.00000         300.00|                             | 
  VIDEO , VIDEO CAMERA DETECTOR, CLEAN    |                             |                             | 
  LENS                                    |                             |                             | 
0003 702-76240                4.000  CYS  |     414.00000        1656.00|                             | 
  CONCRETE                                |                             |                             | 
0004 805-01523                1.000  EACH |     220.00000         220.00|                             | 
  MAST ARM, INSTALL                       |                             |                             | 
0005 805-01815                1.000  EACH |    1324.00000        1324.00|                             | 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 
0006 805-01816                1.000  EACH |     698.00000         698.00|                             | 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT |                             |                             | 
  X 8FT.                                  |                             |                             | 
0007 805-01820                1.000  EACH |     392.00000         392.00|                             | 
  SIGNAL STRAIN POLE, STEEL, INSTALL      |                             |                             | 
0008 805-01821                1.000  EACH |     758.00000         758.00|                             | 
  SIGNAL CANTILEVER STRUCTURE, INSTALL    |                             |                             | 
0009 805-01822                5.000  EACH |     959.00000        4795.00|                             | 
  SPAN, CATENARY AND TETHER, INSTALL      |                             |                             | 
0010 805-01823                5.000  EACH |     196.00000         980.00|                             | 
  TETHER CABLE, INSTALL                   |                             |                             | 
0011 805-01824                5.000  EACH |      87.00000         435.00|                             | 
  SPAN, CATENARY, AND TETHER, TIGHTEN     |                             |                             | 
0012 805-01825                5.000  EACH |      70.00000         350.00|                             | 
  DISCONNECT HANGER, INSTALL              |                             |                             | 
0013 805-01827               20.000  EACH |     109.00000        2180.00|                             | 
  TRAFFIC SIGNAL HEAD, INSTALL            |                             |                             | 
0014 805-01829               10.000  EACH |      87.00000         870.00|                             | 
  SIGN, INSTALL                           |                             |                             | 
0015 805-01830              218.000  EACH |      66.00000       14388.00|                             | 
  CONFLICT MONITOR CHANGEOUT              |                             |                             | 
0016 805-01833              120.000  EACH |      68.00000        8160.00|                             | 
  LOOP SYSTEM CHECK                       |                             |                             | 
0017 805-01835               25.000  EACH |      71.00000        1775.00|                             | 
  TRAFFIC SIGNAL HEAD, REPAIR             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   439,420.00                                                   ROUTE : 
     CALL ORDER   : 631                     CONTRACT ID : TM-29393-A                   COUNTIES : VARIOUS 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1262778          |(       )                    |(      ) 
                                          |MIDWESTERN ELECTRIC          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 805-01842                2.000  EACH |     687.00000        1374.00|                             | 
  HANDHOLE, SIGNAL                        |                             |                             | 
0019 805-01843                2.000  EACH |     229.00000         458.00|                             | 
  SIGNAL HANDHOLE ADJUST TO GRADE         |                             |                             | 
0020 805-01844              200.000  LFT  |      13.80000        2760.00|                             | 
  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                             |                             | 
  UNDERGROUND , PUSHED                    |                             |                             | 
0021 805-01844              180.000  LFT  |       9.40000        1692.00|                             | 
  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                             |                             | 
  UNDERGROUND , TRENCHED                  |                             |                             | 
0022 805-02266               50.000  EACH |      33.00000        1650.00|                             | 
  LENS REPLACEMENT, TRAFFIC SIGNAL, 12 IN |                             |                             | 
0023 805-03690             3000.000  LFT  |       0.96000        2880.00|                             | 
  SIGNAL CABLE, INSTALL                   |                             |                             | 
0024 805-05707                7.000  EACH |      40.00000         280.00|                             | 
  PRE-WARNING FLASHER, BULB REPLACEMENT,  |                             |                             | 
  GROUND INSPECTION                       |                             |                             | 
0025 805-06363               14.000  EACH |      71.00000         994.00|                             | 
  FIBER OPTIC ST TERMINATION              |                             |                             | 
0026 805-06364                1.000  EACH |     164.00000         164.00|                             | 
  FIBER OPTIC BREAKOUT KIT                |                             |                             | 
0027 805-06891                4.000  EACH |     305.00000        1220.00|                             | 
  VIDEO CAMERA DETECTOR, INSTALL          |                             |                             | 
0028 805-06892              160.000  LFT  |       0.60000          96.00|                             | 
  VIDEO SIGNAL CABLE                      |                             |                             | 
0029 805-06893                3.000  EACH |      33.00000          99.00|                             | 
  VIDEO CABLE CONNECTOR                   |                             |                             | 
0030 805-06894                1.000  EACH |     144.00000         144.00|                             | 
  VIDEO CABLE JUNCTION BOX, INSTALL       |                             |                             | 
0031 805-09072              100.000  EACH |     190.00000       19000.00|                             | 
  AERIAL INSPECTION                       |                             |                             | 
0032 805-09073               10.000  HRS  |      11.20000         112.00|                             | 
  TRUCK, SERVICE                          |                             |                             | 
0033 805-78370                5.000  EACH |      40.00000         200.00|                             | 
  PEDESTRIAN PUSH BUTTON , INSTALL        |                             |                             | 
0034 805-78445                5.000  EACH |     500.00000        2500.00|                             | 
  SIGNAL SERVICE                          |                             |                             | 
0035 805-78470             3000.000  LFT  |       0.95000        2850.00|                             | 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   439,420.00                                                   ROUTE : 
     CALL ORDER   : 631                     CONTRACT ID : TM-29393-A                   COUNTIES : VARIOUS 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1262778          |(       )                    |(      ) 
                                          |MIDWESTERN ELECTRIC          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0036 805-78510              500.000  LFT  |       0.90000         450.00|                             | 
  SIGNAL CABLE, 2C 16GA., SHIELDED ,      |                             |                             | 
  INSTALL                                 |                             |                             | 
0037 805-78795             2000.000  LFT  |       7.50000       15000.00|                             | 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0038 805-78800                4.000  EACH |     536.00000        2144.00|                             | 
  SIGNAL DETECTOR HOUSING INSTALL         |                             |                             | 
0039 805-78900                1.000  EACH |     398.00000         398.00|                             | 
  PEDESTAL FOUNDATION, A                  |                             |                             | 
0040 805-78925                1.000  EACH |     720.00000         720.00|                             | 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0041 805-87068               10.000  HRS  |      15.40000         154.00|                             | 
  TRUCK, BUCKET                           |                             |                             | 
0042 805-87076               10.000  HRS  |       7.00000          70.00|                             | 
  TRUCK, PICKUP                           |                             |                             | 
0043 805-87090               10.000  HRS  |      93.00000         930.00|                             | 
  LABOR, SKILLED, OVERTIME                |                             |                             | 
0044 805-87092               20.000  HRS  |      63.00000        1260.00|                             | 
  LABOR, SKILLED, STRAIGHT TIME           |                             |                             | 
0045 805-87093                5.000  HRS  |     122.00000         610.00|                             | 
  LABOR, SKILLED, DOUBLETIME              |                             |                             | 
0046 805-91706                2.000  EACH |     338.00000         676.00|                             | 
  ANCHOR BOLT, REPAIR , FOR CANTILEVER &  |                             |                             | 
  STEEL POLE FOUNDATION                   |                             |                             | 
0047 805-92327                2.000  EACH |      65.00000         130.00|                             | 
  SIGNAL PEDESTAL, INSTALL                |                             |                             | 
0048 805-92336                1.000  EACH |     382.00000         382.00|                             | 
  SIGNAL POLE, WOOD, INSTALL              |                             |                             | 
0049 805-92951                2.000  EACH |     322.00000         644.00|                             | 
  SIGNAL DETECTOR HOUSING, ADJUST TO GRAD |                             |                             | 
0050 805-92983                2.000  EACH |     338.00000         676.00|                             | 
  TRAFFIC SIGNAL CONTROLLER AND CABINET,  |                             |                             | 
  INSTALL , INSTALL                       |                             |                             | 
0051 805-94636                1.000  EACH |     674.00000         674.00|                             | 
  SIGNAL CABINET FOUNDATION EXPANSION     |                             |                             | 
0052 805-94677             2616.000  MOS  |      87.00000      227592.00|                             | 
  EMERGENCY RESPONSE MAINTENANCE OF       |                             |                             | 
  DIGITAL CONTROLLER , CONTROLLER         |                             |                             | 
0053 805-94680               84.000  MOS  |      47.00000        3948.00|                             | 
  EMERGENCY RESPONSE MAINTENANCE OF       |                             |                             | 
  FLASHER CONTROLLER , PRE-WARNING AND    |                             |                             | 
  SCHOOL FLASHER                          |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   439,420.00                                                   ROUTE : 
     CALL ORDER   : 631                     CONTRACT ID : TM-29393-A                   COUNTIES : VARIOUS 
     LETTING DATE : 03/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1262778          |(       )                    |(      ) 
                                          |MIDWESTERN ELECTRIC          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0054 805-94680              144.000  MOS  |      57.00000        8208.00|                             | 
  EMERGENCY RESPONSE MAINTENANCE OF       |                             |                             | 
  FLASHER CONTROLLER                      |                             |                             | 
0055 805-94682              204.000  EACH |      61.00000       12444.00|                             | 
  LOOP TESTING                            |                             |                             | 
0056 805-94687                5.000  EACH |      72.00000         360.00|                             | 
  LOCATE UNDERGROUND SIGNAL FACILITIES    |                             |                             | 
0057 805-94721              128.000  EACH |     216.00000       27648.00|                             | 
  SIGNAL BULB REPLACEMENT, AERIAL         |                             |                             | 
  INSPECTION                              |                             |                             | 
0058 805-94724                8.000  EACH |     168.00000        1344.00|                             | 
  FLASHER, BULB REPLACEMENT, AERIAL       |                             |                             | 
  INSPECTION                              |                             |                             | 
0059 805-94971              330.000  LFT  |       3.98000        1313.40|                             | 
  FIBER OPTICS CABLE                      |                             |                             | 
0060 805-95695                3.000  EACH |      44.00000         132.00|                             | 
  EXPANSION ANCHOR BOLT (PEDESTAL AND     |                             |                             | 
  CONTROLLER ONLY) , PEDESTAL AND         |                             |                             | 
  CONTROLLER ONLY                         |                             |                             | 
0061 805-97042                1.000  EACH |     556.00000         556.00|                             | 
  SIGNAL POLE, WOOD, 5, 35 FT.            |                             |                             | 
     SECTION TOTALS                       |           $       386,517.40|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       386,517.40|           $       377,863.03|           $ 
==================================================================================================================================== 


